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INSTRUCTIONS TO BIDDERS 
 

(Note:  These Instructions to Bidders along with Bidding Data will not be part of the Contract 

and will cease to have effect once the contract is signed.) 

 
A. GENERAL 

IB.1  Scope of Bid 

1.1 The Employer as defined in the Bidding Data hereinafter called  “the  Employer” wishes 

to receive bids for the construction and completion of works as described in these 

Bidding Documents, and summarized in the Bidding Data hereinafter referred to as the 

“Works”. 

1.2 The successful bidder will be expected to complete the Works within the time specified 

in Appendix-A to Bid. 

IB.2  Source of Funds 

2.1 The Employer has applied for/received a loan/credit from the source (s) indicated in 

the Bidding Data in various currencies towards the cost of the project specified in the 

Bidding Data and it is intended that part of the proceeds of this loan/credit will be 

applied to eligible payments under the Contract for which these Bidding Documents 

are issued. 

IB.3  Eligible Bidders 

3.1  This Invitation for Bids is open to all bidders / JV meeting the following requirements: 

a. Duly licensed by the Pakistan Engineering Council (PEC) in the category relevant to 

the value of the Works. 

b. Duly prequalified / enlisted with the K-Electric and Employer. 

IB.4  One Bid per Bidder 

4.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint 

venture. A bidder who submits or participates in more than one bid (other than 

alternatives pursuant to Clause IB.16) will be disqualified. 

IB.5  Cost of Bidding 

5.1 The bidders shall bear all  costs  associated  with  the  preparation  and  submission  of their 

respective bids and the Employer will in no case be responsible or liable for those 

costs, regardless of the conduct or outcome of the bidding process. 

IB.6  Site Visit 

6.1 The bidders are advised to visit and examine the Site of Works and its surroundings 

and obtain for themselves on their own responsibility all information that may be necessary 

for preparing the bid and entering into a contract for construction of the Works. All 

cost in this respect shall be at the bidder’s own expense. 

6.2 The bidders and any of their personnel or agents will be granted permission by the 

Employer to enter upon his premises and lands for the purpose of such inspection, but 

only upon the express condition that the bidders, their personnel and agents, will release 

and indemnify the Employer, his personnel and agents from and against all liability 

in respect thereof and will be responsible for death or personal injury, loss of or damage 

to property and any other loss, damage, costs and expenses incurred as a result of such 

inspection. 
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B. BIDDING DOCUMENTS 

 

IB.7 Contents of Bidding Documents 

 
7.1 The Bidding Documents, in addition to invitation for bids, are those stated below and 

should be read in conjunction with any Addenda issued in accordance with Clause 

IB.9. 
 

1. Instructions to Bidders. 

2. Bidding Data. 

3. General Conditions of Contract, Part-I (GCC). 

4. Particular Conditions of Contract, Part-II (PCC). 

5. Specifications - Technical Provisions. 

6. Form of Bid & Appendices to Bid. 

7. Bill of Quantities for External Electrification (Appendix-D to Bid). 

8. Specifications – Special Provisions. 

9. Bill of Quantities for K-Electric Supply (Appendix-D1 to Bid). 

10. Form of Bid Security. 

11. Form of Contract Agreement. 

12. Forms of Performance Security and Mobilization Advance Guarantee/Bond. 

13. Drawings. 

 
7.2 The bidders are expected to examine carefully the contents of all the above 

documents. Failure to comply with the requirements of bid submission will be at the 

Bidder’s own risk. Pursuant to Clause IB.26, bids which are not substantially 

responsive to the requirements of the Bidding Documents will be rejected. 

 

IB.8  Clarification of Bidding Documents 

 

8.1 Any prospective bidder requiring any clarification (s) in respect of the Bidding 

Documents may notify the Employer in writing at the Employer’s address indicated in 

the Invitation for Bids. The Employer will respond to any request for clarification which 

he receives earlier than 28 days prior to the deadline for submission of bids. 

 

Copies of the Employer’s response will be forwarded to all purchasers of the Bidding 

Documents, including a description of the enquiry but without identifying its source. 

 
IB.9  Amendment of Bidding Documents 

 

9.1 At any time prior to the deadline for submission of bids, the Employer may, for any 

reason, whether at his own initiative or in response to a clarification requested by a 

prospective bidder, modify the Bidding Documents by issuing addendum. 

 

9.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub- 

Clause 7.1 hereof and shall be communicated in writing to all purchasers of the Bidding 

Documents. Prospective bidders shall acknowledge receipt of each addendum in writing 

to the Employer. 

 

9.3 To afford prospective bidders reasonable time in which to take an addendum into account 

in preparing their bids, the Employer may extend the deadline for submission of bids 

in accordance with Clause IB.20 
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C. PREPARATION OF BIDS 

IB.10 Language of Bid 

10.1 The bid and all correspondence and documents related to  the  bid  exchanged  by a bidder 

and the Employer shall be in the bid language stipulated in the Bidding Data and 

Particular Conditions of Contract. Supporting documents and printed literature furnished 

by the bidders may be in any other language provided the same are accompanied by 

an accurate translation of the relevant parts in the bid language, in which case, for 

purposes of evaluation of the bid, the translation in bid language shall prevail. 
 

IB.11 Documents Accompanying the Bid 

11.1 Each bidder shall: 

(a) submit a written power of attorney authorizing the signatory of the bid to act for 

and on behalf of the bidder; 

 

(b) update the information indicated and listed in the Bidding Data and previously 

submitted with the application for prequalification, and continue to meet the 

minimum criteria set out in the prequalification documents which as a minimum, 

would include the following: 

(i) Evidence of access to financial resources along with average annual 

construction turnover; 

(ii) Financial predictions for the current year and the two following years 

including the effect of known commitments; 

(iii) Work commitments since prequalification; 

(iv) Current litigation information; and 

(v) Availability of critical equipment. 

and 

 

(c) furnish a technical proposal taking into account the various Appendices to Bid 

specially the following: 
 

Appendix-E to Bid Proposed Construction Schedule 

Appendix-F to Bid Method of Performing the Work 

Appendix-G to Bid List of Major Equipment 

Appendix-K to Bid Organization Chart for Supervisory Staff 

and other pertinent information such as 

mobilization programme etc; 

11.2 Bids submitted by a joint venture of two (2) or more firms shall comply with the 

following requirements: 

(a) the bid and in case of a successful bid, the Form of Contract Agreement shall be 

signed so as to be legally binding on all partners; 
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(b) one of the joint venture partners shall be nominated as being in charge; and this 

authorization shall be evidenced by submitting a power of attorney signed by 

legally authorized signatories of all the joint venture partners; 
 

(c) the partner-in-charge shall always be duly authorized to deal with the Employer 

regarding all matters related with and/or incidental to the execution of Works as 

per the terms and Conditions of Contract and in this regard to incur any and all 

liabilities, receive instructions, give binding undertakings and receive payments on 

behalf of the joint venture; 
 

(d) all partners of the joint venture shall at all times and under all circumstances be 

liable jointly and severally for the execution of the Contract in accordance with 

the Contract terms and a statement to this effect shall be included in the 

authorization mentioned under Sub-Para(b) above as well as in the Form of Bid 

and in the Form of Contract Agreement (in case of a successful bid); and 
 

(e) a copy of the agreement entered into by the joint venture partners shall be submitted 

with the bid stating the conditions under which it will function, its period of duration, 

the persons authorized to represent and obligate it and which persons will be 

directly responsible for due performance of the Contract and can give valid receipts 

on behalf of the joint venture, the proportionate participation of the several firms 

forming the joint venture, and any other information necessary to permit a full 

appraisal of its functioning. No amendments / modifications whatsoever in the joint 

venture agreement shall be agreed to between the joint venture partners without 

prior written consent of the Employer. 

11.3 Bidders shall also submit proposals of work methods and schedule, in sufficient 

detail to demonstrate the adequacy of the Bidders’ proposals to meet the technical 

specifications and the completion time referred to in Sub-Clause 1.2 hereof. 

IB.12 Bid Prices 

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole 

of the Works as described in Sub-Clause 1.1 hereof, based on the unit rates and / or 

prices submitted by the bidder. 

 

12.2 The bidders shall fill in rates and prices for all items of the Works described in the Bill 

of Quantities. Items against which no rate or price is entered by a bidder will not be 

paid for by the Employer when executed and shall be deemed covered by rates and 

prices for other items in the Bill of Quantities. 

12.3 All duties, taxes and other levies payable by the Contractor under the Contract, or for 

any other cause, as on the date 28 days prior to the deadline for submission of bids 

shall be included in the rates and prices and the total Bid Price submitted by a bidder. 

 

Additional / reduced duties, taxes and levies due to subsequent additions or changes in 

legislation shall be reimbursed / deducted as per Sub-Clause 70.2 of the General 

Conditions of Contract Part-I. 

12.4 The rates and prices quoted by the bidders are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 70 of the 

Conditions of Contract. The bidders shall furnish the prescribed information for the 

price adjustment formulae in Appendix-C to Bid, and shall submit with their bids such 

other supporting information as required under the said Clause. 
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IB.13 Currencies of Bid and Payment 

 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A 

bidder expecting to incur expenditures in other currencies for inputs to the  Works supplied 

from outside the Employer’s country (referred to as the “Foreign Currency 

Requirements”) shall indicate the same in Appendix-B to Bid. The proportion of the 

Bid Price (excluding Provisional Sums) needed by him for the payment of such Foreign 

Currency Requirements either (i) entirely in the currency of the Bidder’s home country 

or, (ii) at the bidder’s option, entirely in Pak rupees provided always that a bidder 

expecting to incur expenditures in a currency or currencies other than those stated in 

(i) and (ii) above for a portion of the foreign currency requirements, and wishing to 

be paid accordingly, shall indicate the respective portions in his bid. 

 

13.2 The rates of exchange to be used by the bidder for currency conversion shall be the 

TT&OD Selling Rates published or authorized by the State Bank of Pakistan prevailing 

on the date 28 days prior to the deadline for submission of bids. 

For the purpose of payments, the exchange rates used in bid preparation shall apply 

for the duration of the Contract. 

 

IB.14 Bid Validity 

 

14.1 Bids shall remain valid for the period stipulated in the Bidding Data after the Date of 

Bid Opening specified in Clause IB.23. 

 

14.2 In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request that the bidders extend the period of validity for a specified 

additional period which shall in no case be more than the original bid validity period. 

The request and the responses thereto shall be made in writing. A bidder may refuse 

the request without forfeiting his Bid Security. A bidder agreeing to the request will 

not be required or permitted to modify his bid, but will be required to extend the 

validity of his Bid Security for the period of the extension, and in compliance with 

Clause IB.15 in all respects. 

 

IB.15 Bid Security 

 

15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount stipulated in 

the Bidding Data in Pak Rupees or an equivalent amount in a freely convertible currency. 

 

15.2 The Bid Security shall be, at the option of the bidder, in the form of Deposit at Call or 

a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a foreign bank 

duly counter guaranteed by a Scheduled Bank in Pakistan or an insurance company 

having at-least AA rating from PACRA/JCR in favor of the Employer valid for a 

period of 28 days beyond the Bid Validity date. 

 

15.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by the 

Employer as non-responsive. 

 

15.4 The bid securities of unsuccessful bidders will be returned as promptly as 

possible but not later than 28 days after the expiration of the period of Bid 

Validity. 
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15.5 The Bid Security of the successful bidder will be returned when the bidder has furnished 

the required Performance Security and signed the Contract Agreement. 

 

15.6 The Bid Security may be forfeited: 

 
(a) if the bidder withdraws his bid except as provided in Sub-Clause 22.1; 

 
(b) if the bidder does not accept the correction of his Bid Price pursuant to Sub- 

Clause 27.2 hereof; or 

 
(c) In the case of successful bidder, if he fails within the specified time limit to: 

(i) furnish the required Performance Security; or 

(ii) sign the Contract Agreement. 

 
IB.16 Alternate Proposals by Bidder 

16.1 Should any bidder consider that he can offer any advantages to the Employer by a 

modification to the designs, specifications or other conditions, he may, in addition to 

his bid to be submitted in strict compliance with the Bidding Documents, submit any 

Alternate Proposal(s) containing (a) relevant design calculations; (b) technical 

specifications; (c) proposed construction methodology; and (d) any other relevant details  

/Conditions, provided always that the total sum entered on the Form of Bid shall be 

that which represents complete compliance with the Bidding Documents. 

16.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may be 

considered by the Employer as the basis for the award of Contract to such bidder. 

 

IB.17 Pre-Bid Meeting 
 

17.1 The Employer may, on his own motion or at the request of any prospective bidder(s), 

hold a pre-bid meeting to clarify issues and to answer any questions on matters related 

to the Bidding Documents. The date, time and venue of pre-bid meeting, if convened, 

is as stipulated in the Bidding Data. All prospective bidders or their authorized 

representatives shall be invited to attend such a pre-bid meeting. 

17.2 The bidders are requested to submit questions, if any, in writing so as to reach the 

Employer not later than seven (7) days before the proposed pre-bid meeting. 

17.3 Minutes of the pre-bid meeting, including the text of the questions  raised  and  the replies 

given, will be transmitted without delay to all purchasers of the Bidding Documents. 

Any modification of the Bidding Documents listed in Sub-Clause 7.1 hereof which may 

become necessary as a result of the pre-bid meeting shall be made by the Employer 

exclusively through the issue of an Addendum pursuant to Clause IB.9 and not through 

the minutes of the pre-bid meeting. 

 
17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a bidder. 
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IB.18 Format and Signing of Bid 

18.1 Bidders are particularly directed that the amount entered on the Form of Bid shall be 

for performing the Contract strictly in accordance with the Bidding Documents. 

18.2 All appendices to Bid are to be properly completed and signed. 

18.3 No alteration is to be made in the Form of Bid nor in the Appendices thereto except in 

filling up the blanks as directed. If any such alterations be made or if these instructions 

be not fully complied with, the bid may be rejected. 

18.4 Each bidder shall prepare by filling out the forms completely and without alterations 

one (1) original and number of copies, specified in the Bidding Data, of the documents 

comprising the bid as described in Clause IB.7 and clearly mark them “ORIGINAL” 

and ‘COPY” as appropriate. In the event of discrepancy between them, the original shall 

prevail. 

18.5 The original and all copies of the bid shall be typed or written in indelible ink (in the 

case of copies, Photostats are also acceptable) and shall be signed by a person or persons 

duly authorized to sign on behalf of the bidder pursuant to Sub- Clause 11.1(a) hereof. 

All pages of the bid shall be initialed and stamped by the person or persons signing 

the bid. 

18.6 The bid shall contain no alterations, omissions or additions, except to comply with 

instructions issued by the Employer, or as are necessary to correct errors made by the 

bidder, in which case such corrections shall be initialed by the person or persons signing 

the bid. 

18.7 Bidders shall indicate in the space provided in the Form of Bid their full and proper 

addresses at which notices may be legally served on them and to which all 

correspondence in connection with their bids and the Contract is to be sent. 

 

18.8 Bidders should retain a copy of the Bidding Documents as their file copy. 

 
D. SUBMISSION OF BIDS 

 

IB.19 Sealing and Marking of Bids 
 

19.1 Each bidder shall submit his bid as under: 
 

(a) ORIGINAL and each copy of the Bid shall be separately sealed and put in separate 

envelopes and marked as such. 
 

(b) The envelopes containing the ORIGINAL and copies will be put in one sealed 

envelope and addressed / identified as given in Sub- Clause 19.2 hereof. 

 

19.2 The inner and outer envelopes shall: 
 

(a) be addressed to the Employer at the address provided in the Bidding Data; 
 

(b) bear the name and identification number of the contract as defined in the Bidding 

Data; and 

(c) provide a warning not to open before the time and date for bid opening, as 

specified in the Bidding Data. 
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19.3 In addition to the identification required in Sub- Clause 19.2 hereof, the inner envelope 

shall indicate the name and address of the bidder to enable the bid to be returned 

unopened in case it is declared “late” pursuant to Clause IB.21 

19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the Bid. 
 

IB.20 Deadline for Submission of Bids 

20.1 (a) Bids must be received by the Employer at the address specified no later than 

the time and date stipulated in the Bidding Data. 

(b) Bids with charges payable will not be accepted, nor will arrangements be 

undertaken to collect the bids from any delivery point other than that specified 

above. Bidders shall bear all expenses incurred in the preparation and delivery 

of bids. No claims will be entertained for refund of such expenses. 

 

(c) Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for such 

acknowledgment in a separate letter attached to but not included in the sealed 

bid package. 

 

(d) Upon request, acknowledgment of receipt of bids will be provided to those making 

delivery in person or by messenger. 
 

20.2 The Employer may, at his discretion, extend the deadline for submission of bids by 

issuing an amendment in accordance with Clause IB.9, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original deadline 

will thereafter be subject to the deadline as extended. 

 

IB.21 Late Bids 

21.1  (a)   Any  bid  received  by  the  Employer  after  the  deadline  for  submission  of  bids 

prescribed in Clause IB.20 will be returned unopened to such bidder. 

(b) Delays in the mail, delays of person in transit, or delivery of a bid to the wrong 

office shall not be accepted as an excuse for failure to deliver a bid at the proper 

place and time. It shall be the bidder’s responsibility to determine the manner 

in which timely delivery of his bid will be accomplished either in person, by 

messenger or by mail. 

 

IB.22 Modification, Substitution and Withdrawal of Bids 

22.1 Any bidder may modify, substitute or withdraw his bid after bid submission provided 

that the modification, substitution or written notice of withdrawal is received by the 

Employer prior to the deadline for submission of bids. 

 

22.2 The modification, substitution, or notice for withdrawal of any bid shall be prepared, 

sealed, marked and delivered in accordance with the provisions of Clause IB.19 with 

the outer and inner envelopes additionally marked “MODIFICATION”, 

“SUBSTITUTION” or “WITHDRAWAL” as appropriate. 

 

22.3 No bid may be modified by a bidder after the deadline for submission of bids except 

in accordance with Sub-Clauses 22.1 and 27.2. 
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22.4 Withdrawal of a bid during the interval between the deadline for submission of bids 

and the expiration of the period of bid validity specified in the Form of Bid may result 

in forfeiture of the Bid Security in pursuance to Clause IB.15. 

 

E. BID OPENING AND EVALUATION 

IB.23 Bid Opening 

23.1 The Employer will open the bids, including withdrawals, substitution and modifications 

made pursuant to Clause IB.22, in the presence of bidders’ representatives who choose 

to attend, at the time, date and location stipulated in the Bidding Data. The bidders’ 

representatives who are present shall sign a register evidencing their attendance. 

23.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” 

shall be opened and read out first. Bids for which an acceptable notice of withdrawal 

has been submitted pursuant to Clause IB.22 shall not be opened. 

 

23.3 The bidder’s name, total Bid Price and price of any Alternate Proposal(s), any discounts, 

bid modifications, substitution and withdrawals, the presence or absence of Bid Security, 

and such other details as the Employer may consider appropriate, will be announced 

by the Employer at the opening of bids. 

23.4 Employer shall prepare minutes of the bid opening, including the information 

disclosed to those present in accordance with the Sub-Clause 23.3. 

 

IB.24 Process to be Confidential 

24.1 Information relating to the  examination,  clarification,  evaluation  and  comparison  of bid 

and recommendations for the award of a contract shall not be disclosed to bidders or 

any other person not officially concerned with such process before the announcement of 

bid evaluation report which shall be done at least ten (10) days prior to issue of Letter of 

Acceptance. The announcement to all Bidders will include table(s) comprising read 

out prices, discounted prices, price adjustments made, final evaluated prices and 

recommendations against all the bids evaluated. Any effort by a bidder to influence 

the Employer’s processing of bids or award decisions may result in the rejection of 

such bidder’s bid. Whereas any bidder feeling aggrieved may lodge a written complaint 

not later than fifteen (15) days after the announcement of the bid evaluation report; 

however mere fact of lodging a complaint shall not warrant suspension of the 

procurement process. 

 

IB.25 Clarification of Bids 

25.1 To assist in the examination, evaluation and comparison of bids, the Employer may, at 

his discretion, ask any bidder for clarification of his bid, including breakdowns of unit 

rates. The request for clarification and the response shall be in writing but no change 

in the price or substance of the bid shall be sought, offered or permitted except as 

required to confirm the correction of arithmetic errors discovered by the Employer in 

the evaluation of the bids in accordance with Clause IB.28. 
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IB.26 Examination of Bids and Determination of Responsiveness 

 

26.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid 

is substantially responsive to the requirements of the Bidding Documents. 

 

26.2 A substantially responsive bid is one which (i) meets the eligibility criteria; (ii) has 

been properly signed; (iii) is accompanied by the required Bid Security; and (iv) conforms 

to all the terms, conditions and specifications of the Bidding Documents, without material 

deviation or reservation. A material deviation or reservation is one 

(i) which affect in any substantial way the scope, quality or performance of the Works; 

(ii) which limits in any substantial way, inconsistent with the Bidding Documents, the 

Employer’s rights or the bidder’s obligations under the Contract; or 

(iii) adoption/rectification whereof  would affect unfairly  the  competitive  position  of 

other bidders presenting substantially responsive bids. 

 
26.3 If a bid is not substantially responsive, it will be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non- 

conforming deviation or reservation. 

 

IB.27 Correction of Errors 

 

27.1 Bids determined to be substantially responsive will be checked by the Employer for 

any arithmetic errors. Errors will be corrected by the Employer as follows: 

(a) where there is a discrepancy between the amounts in figures and in words, the 

amount in words will govern; and 

(b) where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will govern, 

unless in the opinion of the Employer there is an obviously gross misplacement 

of the decimal point in the unit rate, in which case the line item total as quoted 

will govern and the unit rate will be corrected. 

27.2 The amount stated in the Form of Bid will be adjusted by the Employer in accordance 

with the above procedure for the correction of errors and with the concurrence of the 

bidder, shall be considered as binding upon the bidder. If the bidder does not accept 

the corrected Bid Price, his Bid will be rejected, and the Bid Security shall be forfeited 

in accordance with Sub- Clause 15.6(b) hereof. 

 

IB.28 Evaluation and Comparison of Bids 

28.1 The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause IB.26. 
 

28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 

Price by adjusting the Bid Price as follows: 

(a) making any correction for errors pursuant to Clause IB.27; 

(b) excluding Provisional Sums and the provision, if any, for contingencies in the 

Summary Bill of Quantities, but including competitively priced Day work; and 

(c) making  an  appropriate  adjustment  for  any  other  acceptable  variation  or 

deviation. 
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28.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be taken into account in 

Bid evaluation. 

28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the Employer’s 

estimate of the cost of work to be performed under the Contract, the Employer may 

require the bidder to produce detailed price analyses for any or all items of the Bill 

of Quantities to demonstrate the internal consistency of those prices with the 

construction methods and schedule proposed. After evaluation of the price analyses, 

the Employer may require that the amount of the Performance Security set forth in 

Clause IB.32 be increased at the expense of the successful bidder to a level sufficient 

to protect the Employer against financial loss in the event of default of the successful 

bidder under the Contract. 

F. AWARD OF CONTRACT 

IB.29 Award 

29.1 Subject to Clauses IB.30 and IB.34, the Employer will  award  the  Contract  to  the bidder 

whose bid has been determined to be substantially responsive to the Bidding 

Documents and who has offered the lowest evaluated Bid Price, provided that such 

bidder has been determined to be eligible in accordance with the provisions of Clause 

IB.3 and qualify pursuant to Sub-Clause IB 29.2. 

29.2 The Employer, at any stage of the bid evaluation, having credible reasons for or prima 

facie evidence of any defect in supplier’s or contractor’s capacities, may require the 

suppliers or contractors to provide information concerning their professional, technical, 

financial, legal or managerial competence whether already pre-qualified or not: 

Provided  that  such  qualification  shall  only  be  laid  down  after  recording  reasons 

therefor in writing. They shall form part of the records of that bid evaluation report. 
 

IB.30 Employer’s Right to Accept Any Bid and to Reject Any or All Bids 

30.1 Notwithstanding Clause IB.29, the Employer reserves the right to accept or reject any 

Bid, and to annul the bidding process and reject all bids, at any time prior to award of 

Contract, without thereby incurring any liability to the affected bidders or any obligation 

except that the grounds for rejection of all bids shall upon request be communicated to 

any bidder who submitted a bid, without justification of grounds.  Rejection of all bids 

shall be notified to all bidders promptly. 

 

IB.31 Notification of Award 

31.1 Prior to expiration of the period of bid validity prescribed by the Employer, the Employer 

will notify the successful bidder in writing (“Letter of Acceptance”) that his Bid has 

been accepted. This letter shall name the sum which the Employer will pay the Contractor 

in consideration of the execution and completion of the Works by the Contractor as 

prescribed by the Contract (hereinafter and in the Conditions of Contract called the 

“Contract Price”). 

31.2 No Negotiation with the bidder having evaluated as lowest responsive or any other 

bidder shall be permitted, however, Employer may have clarification meetings to get 

clarify any item in the bid evaluation report. 
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31.3 The notification of award and its acceptance by the bidder will constitute the formation 

of the Contract, binding the Employer and the bidder till signing of the  formal Contract 

Agreement. 

31.4 Upon furnishing by the successful bidder of a Performance Security, the Employer 

will promptly notify the other bidders that their Bids have been unsuccessful and return 

their bid securities. 

 

IB.32 Performance Security 

32.1 The successful bidder shall furnish to the Employer a Performance Security in the form 

and the amount stipulated in the Bidding Data and the Conditions of Contract within 

a period of 28 days after the receipt of Letter of Acceptance. 

32.2 Failure of the successful bidder to comply with the requirements of Sub-Clause IB.32.1 

or Clauses IB.33 or IB.35 shall constitute sufficient grounds for the annulment of the 

award and forfeiture of the Bid Security. 

 
IB.33 Signing of Contract Agreement 

33.1 Within 14 days from the date of furnishing of acceptable Performance Security under 

the Conditions of Contract, the Employer will send the successful bidder the Contract 

Agreement in the form provided in the Bidding Documents, incorporating all 

agreements between the parties. 

33.2 The formal Agreement between the Employer and the successful bidder shall be executed 

within 14 days of the receipt of the Contract Agreement  by  the successful  bidder from 

the Employer. 

 

IB.34 General Performance of the Bidders 

The Employer reserves the right to obtain information regarding performance of the 

bidders on their previously awarded contracts/works. The Employer may in case of 

consistent poor performance of any Bidder as reported by the employers of the 

previously awarded contracts, interalia, reject his bid and/or refer the case to the Pakistan 

Engineering Council (PEC). Upon such reference, PEC in accordance with its rules, 

procedures and relevant laws of the land take such action as may be deemed appropriate 

under the circumstances of the case including black listing of such Bidder and debarring 

him from participation in future bidding for similar works. 

 
IB.35 Integrity Pact 

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in 

the Bidding Documents for all Federal Government procurement contracts exceeding 

Rupees ten million. Failure to provide such Integrity Pact shall make the bidder non- 

responsive. 

 

IB.36 Instructions not Part of Contract 

Bids shall be prepared and submitted in accordance with these Instructions which are 

provided to assist bidders in preparing their bids, and do not constitute part of the Bid 

or the Contract Documents. 
 

 



BD-1 
 

 

 
 

 

The following specific data for the Works to be bided shall complement, amend, or supplement the 

provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein shall 

prevail over those in the Instructions to Bidders. 
 

Instruction to 

Bidders, 

Clause 

Reference 

 

Bidding Data 

IB-1 

1.1 

Name and Address of the Employer: 

Director General, 

Federal Government Employees Housing Authority, Islamabad 

Address: 
Project Director, 
Federal Government Employees Housing Authority, Karachi 

2nd Floor Working Women’s Hostel, Opposite Garden Police Headquarter 

Aga Khan III Road, Karachi 

1.1 Scope of Bid 

The Work under this Contract Package comprises of Infrastructure 

Development Works (Electrical) of Sector 4C, 18C, 19C, 24B & 25B 

At KDA Scheme-33, Gulzar-E-Hijri, Karachi. 

IB-2 

2.1 

Source of Funds 

The Employer has sufficient funds of its own to cover the cost of the 

entire project for which these bidding documents are issued. 

IB-3 

3.1 

Eligible Bidders 

All firms/organizations who meet the qualification criteria provided in 

NIT and in Bidding Documents and K-Electric Bye-Laws and Pre- 

qualification Criteria 

3.2 Add following IB Sub-Clause 3.2 

Qualification of Bidder 

To be qualified for award of the Contract, bidders shall provide evidence 

satisfactory to the Employer of their capability and adequacy of resources 

to carry out the Contract effectively and their registration / Pre- 

qualification with K-Electric and similar works completed. Bids shall 

include the following documentation and information on the relevant 

Forms provided at the end of this section “Bidding Data”. 

(a) copies of original documents defining the constitution or legal status, 

place of registration and principal place of business; written power of 

attorney of the signatory of the Bid to commit the bidder; 

(b) total annual turnover in the electrical works construction business 

expressed as total of payment certificates for work performed in each 

of the last three years; 

(c) performance   as   prime   contractor,   management   contractor,   or 

BIDDING DATA 
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 works of a similar nature and complexity over the last ten years, and 

details of other work in hand and contractual commitments; 

(d) major items of Contractor’s Equipment proposed for carrying out the 

Contract; 

(e) the qualifications and experience of key personnel proposed for 

administration and execution of the Contract, both on and off site. 

 (g) reports on the financial standing of the bidder including profit and loss 

statements, balance sheets and auditor’s reports for the past three 

years, and an estimated financial projection for the next two years; 

(h) authority to seek references from the bidder’s bankers; 

(i) information regarding any litigation or arbitration resulting from 

contracts executed by the bidder in the last five years or currently 

under execution. The information shall include the names of the 

parties concerned, the disputed amount, cause of litigation, and matter 

in dispute; 

(j) information regarding historic nonperformance and blacklisting of the 

bidder by government, semi government, autonomous bodies, private 

parties; and 

(k) proposal of work methods and program, in sufficient detail to 

demonstrate the adequacy of the bidder’s proposals to meet the 

technical specifications and the completion time referred to in 

Appendix A to bid. 

For the purposes of this particular Contract, bidders shall meet the minimum 

qualifying criteria. 

Refer Evaluation & Qualification Criteria provided in this bidding 

document, to establish its qualifications to perform the Contract in 

accordance with Evaluation and Qualification Criteria, the Bidder shall 

provide the information requested in the corresponding information forms 

along with information required in this Sub-Clause 3.2. 

IB-4 

4.3 
Add new Sub-Clause 4.3 

Before award of the Contract to successful bidder, the Procuring 

Committee comprising 5 or more persons will visit the projects completed 

or are in progress of the successful bidder to verify the information 

provided by the bidder about experience, plant & equipment, key staff at 

the cost of the successful bidder. 

IB-6 

6.1 
Site Visit 

Delete the text and substitute: 

The Bidder or his authorized representative shall visit and inspect the Site 

of Works including the areas and surroundings to be used for Contractor’s 

Camp, on his own responsibility and at his own expense, and obtain all the 

information from his own sources which may be necessary for the purpose 

of preparing the bid. The Employer may assist but will not take any 

responsibility for the supply or correctness of the information. 

The Bidder shall, before submitting his bid, satisfy himself in all respects 

including the following: 
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a. The existing facilities in the vicinity of the Site of Work, the 

hydrological and climatological conditions, the form and nature of the 

Site of Work. 

b. The quantities and nature of the work and materials necessary for 

completion of the Works. 

c. The means of access to the Site of Work and exit from the Site. 

d. The available accommodation on land for Contractor’s Camp within 

or outside the Site of Work. 

e. All necessary information as to risks, contingencies and other 

circumstances, which may influence or affect the bid. 

f. The existing condition at Site. 

g. Verify the BOQ vetted by K-Electric as per Schedule-KE1 

h. Traffic Management during construction etc. 

Each Bidder shall also enquire and satisfy himself as to the source, the 

quantity of supply, the sufficiency of and the means of obtaining and 

transporting all plant, material, labor, fuel, water, electricity, and other 

matters or things required for or in connection with the Works. 

In preparing the bid, Bidder shall also consider his obligation to adequately 

store all materials and maintain existing facilities and all Temporary Works 

during the period of their usage. 

The Bidder must make local inquiries as to the physical conditions 

prevailing at the Site and obtain his own information on all matters and 

things that may in any way influence him in making a bid and fixing the 

rates in the Bill of Quantities. He must also satisfy himself as to the risks, 

obligations and responsibilities to be undertaken in accordance to the 

Contract to be entered into by him should his bid be accepted. 

The Bidder shall make his own investigations, enquiries and assessments, 

on all matters, of all conditions of existing constructions at the site and its 

vicinity, to his satisfaction before submitting his bid. 
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Clause IB.7 Contents of Bidding Documents 

Delete the text of Sub-Clause 7.1 and substitute with the following: 

 
The Bidding Documents are those stated below, and should be read in 

conjunction with any Addenda issued in accordance with Clause IB.9. 

 
Technical Bid 

 
7.1.1 Volume - I 

 Instruction to Bidders. 

 Bidding Data 

 Letter of Technical Bid & Appendices to Bid (excluding 

Appendix-D) 

 Part-I - General Conditions of Contract. 

 Part-II - Particular Conditions of Contract. 

 Specifications - Special Provisions. 

 Affidavit of original Bid Security on stamp/ judicial paper 

stating that the Original Bid Security is sealed with Price 

Bid, form of performance security, contract agreement, and 

mobilization advance Bank Guarantee. 

7.1.2 Volume - II 

 Specifications - Technical Provisions. 

 
7.1.3 Volume - III 

 Drawings 

 
Price Bid 

7.1.4 Volume - IV 

 Letter of Price Bid 

 Preamble to Bill of Quantities (BOQ) 

 Appendix – D to Bid (Bill of Quantities) 

IB-8 
8.1 

Clarification of Bidding Documents: 

Time Limit for Clarifications is 10 days instead of 28 days prior to the 

deadline for submission of bid and after that time limit the Employer will 

not entertain any clarification/query etc whatsoever in nature. 

IB-9 

9.1 
Add following at the end 

“Which will also be hosted on PPRA website.” 
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IB-10 

10.1 

Language of Bid: 

English 

IB-11 

11.1 

Documents Accompanying the Bid: 

Delete whole Clause 11 and replace with following 

The Bid shall comprise two envelopes submitted simultaneously, one 

called the Technical Bid containing the documents listed in Clause 11.1a 

and the other the Price Bid containing the documents listed in Clause 

11.1b, both envelopes enclosed together in an outer single envelope. 

11.1a The Technical Bid shall comprise the following: 

i. Form of Technical Bid; 

ii. Appendices to Bid except Appendix D and Appendix J 

iii. Bid Security in accordance with Clause 15; 

iv. alternative bids, if permissible, in accordance with Clause 16; 

v. written confirmation authorizing the signatory of the Bid to commit 

the Bidder, in accordance with Clause 18; 

vi. documentary evidence in accordance with Clause 3.2 establishing 

the Bidder’s qualifications to perform the contract; 

vii. The Bidder shall furnish, as part of the Technical Bid, a Technical 

Proposal including a statement of work methods, equipment, 

personnel, schedule and any other information as stipulated in 

Appendices, in sufficient detail to demonstrate the adequacy of the 

Bidders’ proposal to meet the work requirements and the 

completion 

viii. Affidavit of original Bid Security on stamp/ judicial paper stating 

that the Original Bid Security is sealed with Price Bid. 

11.1b The Price Bid shall comprise the following: 

i. Form of Price Bid; 

ii. Completed Price Bill of Quantities (Appendix D), in accordance 

with Clause 11.1c and Clause 12; 

11.1c The Forms of Technical Bid and Price Bid, and all documents listed under 

Clause 11.1a and 11.1b, shall be prepared using the relevant forms 

furnished at the end of Bidding Data and in Appendix D to L. The forms 

must be completed without any alterations to the text, and no substitutes 

shall be accepted. All blank spaces shall be filled in with the information 

requested. 

In case any original document is in other language, translation in bid 

language should be provided which must be attested by the consulate of 

the country of the foreign bidder. The document in bid language shall 

prevail in case of any discrepancy. 

IB-11.2 Delete the sub clause 11.2. 
Joint venture and subcontracting is not applicable. 

IB-12.2 Delete the text of Sub–Clause 12.2 and substitute with the following: 



BD-6 
 

 

 

 

 For Scheduled and Non-Scheduled Items, Bidder Shall Quote Premium in 

the Form of Percentage Above or Below the estimated price put to bid 

provided in the Summary of Estimate. Prices provided in the estimate 

against items are complete inclusive value of the finished work without any 

hidden technical and/ or financial reservations or implications. Bidders 

shall not modify, change, nor add any footnotes or any conditions to the 

Estimate. 

IB-12 

12.3 
Bid Prices 

Add the following paragraphs: 

a) The Bidder, by the act of submitting a bid, acknowledges that he has 

inspected the Site of Works and determined the general characteristics 

and conditions. The Employer will not assume any responsibility for 

information, interpretations and deductions the bidder may make from 

the information furnished by the Employer or the Engineer. No verbal 

agreement or conversation with any officer, employee or agent of the 

Employer or the Engineer before, during or after the execution of the 

Contract shall affect or modify any of the terms or obligations 

contained in the Contract. 

b) The attention of the Bidder is drawn to the fact that local regulations 

require special formalities to be complied with in connection with the 

ordering, purchasing and importing of materials from outside Pakistan. 

Bidder will be deemed to have obtained full information about all such 

matters and to have allowed in his bid for all delays, additional costs 

and financing charges that may arise directly or indirectly there from. 

c) Any neglect or failure on the part of the Bidder to obtain reliable 

information on the spot or elsewhere upon the foregoing or any other 

matters affecting the execution and completion of the Works, the rates, 

total amounts and the Contract shall not relieve the Bidder whose bid 

is accepted from any risks or liabilities or from the responsibility of 

completing and handing over the works. 
 

d) The rates and prices set down by the Bidder against all the items in the 

Bill of Quantities are to be the full inclusive value of the finished work 

described there under and shall be deemed to include all costs of 

performing the Works including all taxes, duties, profits and costs of 

accepting the general risks, liabilities and obligations of every kind set 

forth or implied in the Contract. 

e) The Sindh sales tax (SBR), if applicable, should be included by the 

bidder in its rates. 

IB-13 

13.1 

Currencies of Bid and Payment: 

The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees 

(PKR). A bidder expecting to incur expenditures in other currencies for inputs to 
the Works supplied from outside the Employer's country shall bear all costs and 

risks for arranging the requirements of such currencies through his own resources. 

All payment will be made in PKR only 

13.2 Delete whole Sub-clause 13.2 
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IB-14 
14.1 

Bid Validity: 

Period of Bid Validity is 120 days after the date of bid opening. 

IB-15 

15.1 

Amount of Bid Security: 

Bid Security shall be 3% of the NIT amount. 

15.2 Delete and replace with following: 

The Bid Security shall be in the form CDR / Deposit at Call in favor of “Federal 

Government Employees Housing Foundation” valid for a period of 45 days 

beyond the Bid Validity date. 

The bid Security (original) and copy should be submitted with Technical Bid as 

per Clause IB 11. 

IB-16 

16.1 & 16.2 

Alternate Proposals by Bidders 

Delete the text and substitute: 

Alternate proposals by Bidders are not invited. Bidders will only quote for the bid 

design. 

IB-17 

17.1 

Venue, time, and date of the Pre-Bid Meeting: 

As per Notice Inviting Tender (NIT) 

17.2 Add at the end of the Para following 

Errors, Omissions & Queries 

The Bidder shall notify “the Employer” of any inconsistencies, errors and 

omissions found in the Bid Documents, prior to the Bid opening date. 
Withholding of any such information which will later materially affect the 

contract price during construction may be considered as sufficient grounds for 

rejection of Bid. All queries shall be directed to: 

 Project Director 

Electrical Works of (Sector 4C, 18C, 19C, 24B and 25B) at KDA 

scheme-33, Gulzar-e-Hijri, Karachi at the address provided in  Sub- 

Clause 1.1 above. 

The Employer is not responsible for any verbal communicat ions 

or  instructions to the Bidders. 

IB-18 

18.1 

Format and Signing of Bid: 

Delete Sub-Clause 18.1 and 18.2 and replace with following 

The Bidder shall prepare one original of the Technical Bid and one original of the 

Price Bid comprising the Bid as described in IB Clause 11 and clearly mark it 

“ORIGINAL - TECHNICAL BID” and “ORIGINAL - PRICE BID”. 

Bidders are particularly directed that the amount entered on the Form of Price Bid 
shall be for performing the Contract strictly in accordance with the Bidding 

Documents. 
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18.2 The original and all copies of the Bid shall be typed or written in indelible 

ink except Price Bid which shall be handwritten in indelible ink and shall 

be signed by a person duly authorized to sign on behalf of the Bidder. 

This authorization shall consist of a written confirmation as specified 

below and shall be attached to the bid. The name and position held by 

each person signing the authorization must be typed or printed below the 

signature. All pages of the Bid, except for un-amended printed literature, 

shall be signed or initialed by the person signing the bid. 

The written confirmation of authorization to sign on behalf of the Bidder 

shall consist of: 

(a) Power of Attorney on Judicial Paper of Rs. 100 duly attested by 

Notary Public; and 

 
(b) No person other than the authorized representative is allowed to 

conduct business during bidding process including correspondence, 

clarification etc for and on behalf of bidder and in the event of award 

of the Contract during contract execution. 

(c) The Employer will not entertain any correspondence/ 

clarification/query from unauthorized representative whosoever 

during and after bidding process. 

18.4 Number of copies of the bid to be completed and returned: 

Original + Three Copies of Technical Bid and Original + One Copy 

of Financial Bid. 

18.5 Delete the last sentence of this para from “All pages ……....” the bid” 

and substitute with the following: 

All pages of the bid including appendices, addendum, corrigenda, 

clarifications, supplementary information as are issued shall be completed, 

initialed and stamped by the person or persons signing the bid. 

One (01) copy of Power of Attorney must be attached to the Bid submitted 

to the Employer, if this Bid is signed/executed by a person other than the 

President, Partner or Owner of the Bidder’s Company. 

18.6 Delete the text and substitute: 
 

The bid shall contain no alterations, omissions or additions, except to 

comply with instructions issued by the Employer, or as are necessary to 

correct errors made by the Bidder, in which case such corrections shall be 

initialed by the person or persons signing the bid. Each correction shall 

be separately signed and stamped. Over-writing, erasures, use of 

whitening fluid, correction tape for making corrections is not permitted. 

Non- compliance of these instructions may be construed as sufficient 

ground to render the bid non-responsive. 

18.7 At the end of this para, add the following: 

Bids shall be prepared and submitted on the forms of “Technical Bid” and 

“Price Bid” provided. All blank spaces must be filled in and completed 

form must be without interlineations or alteration of the original wording. 
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 Bids with incomplete and/or unsigned Form of Bids may be rejected 
/considered Non-Responsive. The Bidder shall stamp and sign each page 
of Bid Documents for the purpose of identification and acknowledgement 
of acceptance thereof. 

The Bids must conform in all respects to the Bid Documents. 

IB-19 

19.1 
Sealing & Marking of Bids: 

Delete Sub-Clause 19.1 and replace with following: 

Bidders may always submit their bids by mail or by hand. Procedures for 

submission, sealing and marking are as follows: 

Bidders submitting bids by mail or by hand shall enclose the original of the 

Technical Bid, the original of the Price Bid, and each copy of the Technical 

Bid and each copy of the Price Bid, in separate sealed envelopes, duly 

marking the envelopes as “ORIGINAL - TECHNICAL BID”, 

“ORIGINAL - PRICE BID” and “COPY NO - TECHNICAL BID” and 

“COPY NO - PRICE BID.” These envelopes, the first containing the 

originals and the others containing copies, shall then be enclosed in one 

single envelope per set 

19.2(a) Employer’s address for purpose of Bid submission: 

As per Sub-clause 1.1 above 

19.2(b) Name and Number of Contract: 

Electrical Works of (Sector 4 C ,  1 8 C ,  1 9 C ,  24B and  25B) at KDA 

Scheme-33, Gulzar-e-Hijri, Karachi 

Contract Package # 01 

IB-20 

20.1 
Deadline for submission of bids: 

As notified in the Invitation for Bid. 

IB-23 

23.1 

Venue time and date of Bid opening: 

Delete Sub-Clause 23.1 and replace with following 

The Employer shall open the Technical Bids in public at the address, date 

and time specified in the Invitation for bids in the presence of Bidders` 

designated representatives and anyone who choose to attend. The Price 

Bids will remain unopened and will be held in custody of the Employer 

until the specified time of their opening. 

23.3 Delete Sub-Clause 23.3 and replace with following 

All other envelopes holding the Technical Bids shall be opened one at a 

time, and the following read out and recorded: 

(a) the name of the Bidder; 

(b) whether there is a modification or substitution; 

(c) the presence of a Bid Security and amount; 

(d) any other details as the Employer may consider appropriate. 

 
Only Technical Bids and alternative Technical Bids read out and recorded 

at bid opening shall be considered for evaluation. No Bid shall be rejected 

at the opening of Technical Bids except for late bids, in accordance with 

Clause 21. 
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23.4 Delete Sub-Clause 23.4 add replace with following: 

At the end of the evaluation of the Technical Bids, the Employer will 

invite bidders who have submitted substantially responsive Technical 

Bids and who have been determined as being qualified for award to attend 

the opening of the Price Bids. The date, time, and location of the opening 

of Price Bids will be advised in writing by the Employer. Bidders shall be 

given reasonable notice for the opening of Price Bids. 

23.5 Add following Sub-Clauses 23.5 to 23.8 

The Employer will notify bidders in writing who have been rejected on 

the grounds of their Technical Bids being substantially non-responsive to 

the requirements of the Bidding Document and return their Price Bids 

unopened. 

23.6 The Employer shall conduct the opening of Price Bids of all Bidders who 

submitted substantially responsive Technical Bids, in the presence of 

Bidders` representatives who choose to attend at the address, date and 

time specified by the Employer. The Bidder’s representatives who are 

present shall be requested to sign a register evidencing their attendance. 

23.7 All envelopes containing Price Bids shall be opened one at a time and the 
following read out and recorded: 

(a) the name of the Bidder; 

(b) whether there is a modification or substitution; 

(c) the Bid Prices, including any discounts and alternative offers if 

permitted; and 

(d) any other details as the Employer may consider appropriate. 

Only Price Bids, discounts, and alternative offers read out and recorded 

during the opening of Price Bids shall be considered for evaluation. No 

Bid shall be rejected at the time of opening of Price Bids. 

23.8 The Employer shall prepare a record of the opening of Price Bids that 

shall include, as a minimum: the name of the Bidder, the Bid Price, any 

discounts, and alternative offers. The Bidders’ representatives who are 

present shall be requested to sign the record. 

IB-24 

24.2 
Process to be Confidential 

Add the following sub-para: 

Documents submitted by Bidders in connection with the Bid for above 

named Works will be treated as confidential and will not be returned. 

IB-26 

26.1 
Examination of Bids and Determination of Responsiveness 

Add following paragraph at the end of Sub Clause 26.1 

The Employer shall examine the Technical Bid to confirm that all 

documents and technical documentation requested in Clause 11 have been 

provided, and to determine the completeness of each document submitted. 

The Employer shall confirm that the following documents and 

information have been provided in the Technical Bid.  If any of these 

documents or information is missing, the offer shall be rejected. 

i. Letter of Technical Bid; 

ii. written confirmation of authorization to commit the Bidder; 

iii. Bid Security, if applicable; and 
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 iv. Technical Proposal in accordance with IB 11 

26.2 Examination of Bids and Determination of Responsiveness 

Add following text at the end of Sub-Clause 26.2 

The Employer’s determination of a Bid’s responsiveness is to be based on 

the contents of the bid itself, as defined in IB 11. 

A substantially responsive Technical Bid is one that meets the 

requirements of the Bidding Document without material deviation. 

The Employer shall examine the technical aspects of the Bid submitted in 

accordance with IB 11, Technical Proposal, in particular, to confirm that 

all requirements of Works and Biding Documents have been met without 

any material deviation. Provided that a bid is substantially responsive, the 

Procuring Agency may waive any non-conformity in the Bid that does not 

constitute a material deviation, reservation or omission. Provided that a 

Technical Bid is substantially responsive, the Employer may request that 

the Bidder submit the necessary information or documentation, within a 

reasonable period of time, to rectify nonmaterial nonconformities in the 

Technical Bid related to documentation requirements. Requesting 

information or documentation on such nonconformities shall not be related 

to any aspect of the Price Bid. Failure of the Bidder to comply with the 

request may result in the rejection of its Bid. 

Provided that a Technical Bid is substantially responsive, the Employer 

shall rectify nonmaterial nonconformities related to the Bid Price. To this 

effect, the Bid Price shall be adjusted, for comparison purposes only, to 

reflect the price of a missing or non-conforming item or component. The 

adjustment shall be made using the method indicated in Evaluation and 

Qualification Criteria. 

The Employer shall determine to its satisfaction during the evaluation of 

Technical Bids whether Bidders meet the qualifying criteria specified in 

Evaluation and Qualification Criteria. 

The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted by the Bidder, pursuant 

to Sub Clause 3.2. 

An affirmative determination shall be a prerequisite for the opening and 

evaluation of a Bidder’s Price Bid. A negative determination shall result 

into the disqualification of the Bid, in which event the Employer shall 

return the unopened Price Bid to the Bidder. 

IB-27 Correction of Errors 

27.1 Delete the text of Sub-Clause 27.1 and substitute with the following: 
 

Bids determined to be substantially responsive will be checked by the 

Employer for any arithmetic errors. Errors will be corrected by the 

Employer as follows: 

For Scheduled and Non-Scheduled items: 
(a) where there is a discrepancy between the quoted premium (above or 

below) provided by the bidder in summary of Estimate and in the form of 

Bid, the quoted premium stated in the form of Bid shall govern; and 
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 (b) where there is a discrepancy between the Premium/amount in 

figures and in words, the premium/amount in words shall govern; and 

 

(c) where there is a discrepancy between the Percentage Premium and 

the total amount quoted by the Bidder by multiplying the percentage 

premium with the price put to Bid, the value provided as premium shall 

govern and total amount shall be corrected. 

IB-28 

28.4 
Evaluation and Comparison of Bids 

In the text of sub-clause 28.4, in the sixth line, after the words, “the 

Employer may” add the following words: “take action under sub-clause 

28.5 or may”. 

 
If the successful bidder failed to submit Performance Security of 

increased amount within twenty-eight (28) days of demand by the 

Employer, his bid shall be cancelled, and his bid security shall be 

forfeited. 

28.5 Add following Sub-Clause 28.5: 

A bid with highly inflated or unworkable rates of any BOQ items may be 

considered non-conforming and rejected. The Employer may also 

disqualify such bidder from participating in the subsequent bids who 

submits such unbalanced and/or unworkable rates of major items of work. 

IB-29 

29.2 
Award of Contract 

Add the following sub-para: 

The Employer does not bind himself to award the Contract to the lowest or 

to any Bidder but will take into careful consideration the bidder’s prices 

and such other factors as are deemed applicable. 

IB-31 

31.5 

Add new Sub-clause 31.5 

The Successful bidder shall furnish to the Employer, detailed Rate Analysis 

of all items of work within 28 days after the receipt of Letter of Acceptance. 

IB-32 

32.1 

Performance Security: 

 The successful bidder shall provide a Performance Security in the 

prescribe From annexed to these Documents. The successful bidder shall 

furnish the said Security within twenty-eight (28) days after the receipt of 

Letter of acceptance. The Performance Security shall be of an amount equal 

to ten percent (10%) of the Contract Price in the currency (ies) of the 

contract at the option of the bidder, in the form of Bank Guarantee from 

any Scheduled Bank in Pakistan or in form of Insurance Guarantee from 

Class AA rating Insurance Co. 

IB-32 

32.2 
Delete Sub-Clause 32.2 and replace with following: 

Failure of the successful bidder to comply with the requirements of Sub- 

Clause IB.31.5 or IB.32.1 or Clauses IB.33 or IB.35 shall constitute 

sufficient grounds for the annulment of the award and forfeiture of the Bid 

Security. 
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IB-33 

33.3 

Add new Sub-Clause 33.3: 

Stamp Duty 

The formal Agreement between the Procuring Agency and the successful 

bidder shall be duly stamped on Stamp Paper, subject to that the 

Contractor shall be wholly responsible in future to fulfill the 

requirements of Sindh Government, for paying stamp duty to the 

Provincial Government, if required. 



 

 

FORMS OF TECHNICAL QUALIFICATIONS 

 

 
Form 1: Bidder Information Form 

 
Company Profile 
All individual firms and each partner of a joint venture submitting bid are requested to 

complete the information in this form. 
 

1. Name of firm (legal): 

2. Nature of Business: 

(Whether the firm is a Corporation, Partnership, Trust etc.) 

(In case of Consortium; whether the Lead Consortium Member is a Corporation, 

Partnership, Trust etc.) 

3. Head Office address: 

4. Telephone : 

Fax Number: 

E-mail address: 

5. Place of Incorporation/Registration: 
 
 

Year of Incorporation/Registration: 

6. Applicant’s authorized representative: 

Telephone 

Fax numbers: 

E-mail address: 

7. NA TIONALITY OF OWNERS 

 
Name: Country: 



 

 

Form 2: Historical Contract Non-Performance 

 

Each Bidder or each member of a JV must fill in this form 
 

Non-Performing Contracts 

 Contract non-performance did not occur within the last two (02) years prior to the 

deadline for bid submission based on all information on fully settled disputes or 

litigation (Affidavit to be provided on Rs. 100 Stamp paper attested by Notary 

Public) 

 Contract non-performance during the stipulated period, 

 

 
Year 

Outcome 

as Percent 

of Total 

Assets 

 

 
Contract Identification 

Total 

Contract 

Amount 

(current 

value, PKR) 

  Contract Identification: 

Name of Employer: 

Address of Employer: 

Matter in dispute: 

 

    
    
    

 

 

 
 

 

Blacklisting 

Bidder shall   not   be blacklisted by government/semi 

government/autonomous/private organizations  (Affidavit to be provided on Rs. 

100 Stamp paper attested by Notary Public) 



 

 

 

Pending Litigation 

 No pending litigation   (A fully settled dispute or litigation is one that has been 

resolved in accordance with the Dispute Resolution Mechanism under the respective 

contract and where all appeal instances available to the Bidder have been exhausted) 

(Affidavit to be provided on Rs. 100 Stamp paper attested by Notary Public) 

 Pending litigation (All pending litigation shall in total not represent more than 50% of 

the Bidder’s net worth and shall be treated as resolved against the Bidder) 

 

 

Year 

Outcome 

as Percent 

of Total 

Assets 

 

Outcome as 

Percent of 

Total Assets 

Total 

Contract 

Amount 

(PKR) 

  Contract Identification: 

Name of Employer: 

Address of Employer: 

Matter in dispute: 

 

    

    

    



Form 3: Financial Situation 

Each Bidder or each member of a JV must fill in this form 

 

 

 

Financial Data for Previous 3 Years 

Information from Balance Sheet 

 

 

 

 

 

 

 

 

 
Information from Income Statement 

Total Revenues of 

Construction 

   

Profits Before Taxes 
   

Profits After Taxes 
   

 Attached are copies of financial statements (balance sheets including all related notes, and 

income statements) for the last three years, as indicated above, complying with the following 

conditions. 

 All such documents reflect the financial situation of the Bidder or partner to a JV, and not 

sister or parent companies. 

 Historic financial statements must be audited by a certified accountant. 

 Historic  financial  statements  must  be  complete,  including  all  notes  to  the  financial 

statements. 

 Historic financial statements must correspond to accounting periods already completed 

and audited (no statements for partial periods shall be requested or accepted). 

 NTN certificate must be attached 

 Foreign firms if participating in the bidding process should submit NTN Certificate of 

their country duly attested by Consulate of their country 

 Year 2021-22 Year 2020-21 Year 2019-20 

Total Assets 
   

Total Liabilities 
   

Current Assets 
   

Current Liabilities 
   

 



Form 4: Average Annual Construction Turnover 

Each Bidder or each member of a JV must fill in this form 

 

 

 

Annual Working Data for the Last 3 Years (Construction only) 

 

Year 
Amount 

(PKR) 

 

2021-22 
 

 

2020-21 
 

 

2019-20 
 

  

Average Annual Construction Turnover 

 

The information supplied should be the working capital (Construction only) of  the Bidder 

or each member of a JV in terms of the amounts billed to clients for each year for work in 

progress or completed. 



Form 5: Financial Resources 
 

 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines 

of credit, and other financial means, net of current commitments, available to meet the total 

construction cash flow demands of the subject contract as indicated in the Qualification 

Criteria 

 

Financial Resources 

No. Source of financing Amount (PKR) 

1 
  

2 
  

3 
  

   



 

 

Form 6: Current Contract Commitments / Works in Progress 

 

Bidders and each member to a JV should provide information on their current commitments on 

all contracts that have been awarded, or for which a letter of intent or acceptance has been 

received, or for contracts approaching completion, but for which an unqualified, full completion 

certificate has yet to be issued. 

 

Current Contract Commitments 

 

 

No. 

 

 

Name of Contract 

 

Employer’s 

Contact Address, 

Tel, Fax 

Value of 

Outstanding 

Work [PKR] 

 

Estimated 

Completion 

Date 

Average 

Monthly 

Invoicing Over 

Last Six Months 

[PKR/month)] 

1      

2      

3      

4      

5      

      



 

 

Form 7: Details of Contracts of Similar Nature and Complexity completed over the last 10 

years 
 

Sr. No. 1 2 3 4 5 

 

 
 

Name of Contractor: 

     

 
 
 

Country: 

     

 
Name of Procuring 

Agency with 

Address, Tele, Fax. 

     

 
Nature of works and 

special features 

relevant to the 

contract for which 

applied: 

     

 
Contract Role 

(Mention: Sole, Sub 

Contactor or 

Partner in a Joint 

Venture). 

     

 
Value of the total 

contract in Pak/Rs: 

     

 
Date of Award: 

     

 
Date of Completion: 

     

Cost per day Index      



 

 

Form 8: Personnel Capabilities 

Bidder should provide the names of suitably qualified personnel to meet the specified 

requirements stated in Evaluation and Qualification Criteria 
 

Sr. No. Title of Position Name 

1   

2   

3   

4   

5   



 

 

Form 09: Curriculum Vitae (CV) for Proposed Experts 

 
 

1. Proposed Position:    
 
 

2. Name of Expert & PEC Registration No:   

PEC Registration No:_    

3. Name of Firm:    
 
 

4. Current Residential address:     

Telephone No: Fax No:     

E-Mail Address:       

5. Date of Birth: Citizenship:    

6. Qualification:    

7. Work Experience: Summarize professional experience in reverse chronological order. 

Indicate particular technical and managerial experience relevant to the project. 

From To Company/Project/Position/Relevant technical and management 

experience 

   

   

   

   

   

   

   



 

 

Form 10: Plant & Equipment 

Bidder shall provide adequate information to demonstrate clearly that it has the capability to 

meet the requirements for the key equipment whether owned/ leased/ rented listed Evaluation 

and Qualification Criteria. 

A. Equipment Capabilities (owned by the contractor/firm) 
 

Sr. 

No 

Name of 

Equipment 

Name of 

Manufacturer 

Model and 

power 

rating 

Capacity Year of 

Manufacture 

Current 

Location 

1       

2       

3       

4       

5       

6       

7       

8       

9       

Note: Provide copies of ownership of equipment. 

B. Equipment Capabilities (leased/rented by the contractor/firm) 
 

 

 

Sr. 

No 

 

 

Name of 

Equipment 

 

Mention 

whether 

leased or 

rented 

 

 

Name of 

Owner 

 

 

Address of 

owner 

Contact 

name and 

title with 

Telephone 

Fax & Email 

of the owner 

Agreements Details 

of rental/ lease/ 

manufacture 

agreements specific 

to the project 

1       

2       

3       

4       

5       

6       

7       

8       

9       

Note: Provide copies of Lease Agreement/ Rent Agreement 



 

 

Form 11: Credit Line Certificate 

 
 

Project Director, 

 
CREDIT LINE CERTIFICATE 

 

 
Date:     

Federal Government Employees Housing Authority, Karachi 

2nd Floor Working Women’s Hostel, 
Opposite Garden Police Headquarter Aga Khan III Road, 

Karachi 

 

CONTRACT/PROJECT :    

CONTRACTOR :    

ADDRESS :    

BANK :    

ADDRESS :    

AMOUNT :    

 

This is to certify that the above ----------- (Name of Bank) with business address indicated above, commits to provide to the 

Contractor, if awarded the above mentioned Contract, a credit line in the amount specified above which shall be exclusively used 

to finance the performance of the above mentioned contract subject to our terms, conditions and requirements. 

 

The credit line shall be available within fifteen (15) calendar days after receipt by the Contractor of the Letter of Acceptance and 

such line of credit shall be maintained until the project is completed by the Contractor. 

This Certification is being issued in favor of said Contractor in connection with the bidding requirement of Project Director, 

Federal Government Employees Housing Authority, 2nd Floor Working Women’s Hostel, Opposite Garden Police Headquarter 

Aga Khan III Road, Karachi for the above mentioned Contract. We are aware that any false statements issued by us make us 

liable for perjury. 

Name and Signature of Authorized 

Bank Officer :    

Official Designation :    

Concurred By: 

Name and Signature of the Contractor 

Authorized Representative :    

Official Designation :    
 

Note: The amount committed should be machine validated. 

 

ACKNOWLEDGMENT 

SUBSCRIBED AND SWORN to before me this day of , 21  , and affiant exhibited to me 

his/her NTN issued on  at  , Pakistan. 

Attested BY 

First Class Magistrate 



 

 

ID 
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FORM OF TECHNICAL BID 
 

Bid Reference No.    

(Name of Contract/Work) 

To: 

 
 

7 
 

 
 

 

1. Having examined the bidding documents including Instructions to Bidders, Bidding 

Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and 

Addenda Nos. for the execution of the above- 

named work, we/I, the undersigned, offer to execute and complete the work and remedy 

any defects therein in conformity with the Conditions of Contract, S pec if icat io ns 

, Drawings, Bill of Quantities and Addenda. 

 

2. We/I understand that all the Appendices attached hereto form part of this bid. 

 

3. Our bid consisting of the Technical Bid and the Priced Bid shall be valid for a period 

of based from the date fixed for the bid submission deadline in accordance with the 

Bidding Documents, and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period. As security for due performance of the 

undertakings and obligations of this bid, we/I submit herewith a bid security in the 

amount of Rupees (Rs. ) drawn in your 

favor or made payable to procuring agency. 

 

4. We/I undertake, if our bid is accepted, to commence the works and to complete the 

whole of the works comprised in the contract within the time stated in Appendix-A to 

Bid. 

 

5. We/I agree to abide by this bid for the period of days from the date fixed for 

opening the same and it shall remain binding upon us and may be accepted at any time 

before the expiration of that period. 

 

6. Unless and until a formal Agreement is prepared and executed, this bid, together with 

your written acceptance thereof, shall constitute a binding contract between us. 

 

 

7. We do hereby declare that the bid is made without any collusion, comparison of 

figures or arrangement with any other bidder for the works. 

 

8. We understand that you are not bound to accept the lowest or any bid you may receive. 
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9. We undertake, if our/my bid is accepted, to execute the Performance Security referred 

to in Clause 10 of Conditions of Contract for the due performance of the Contract. 
 

in   the   capacity   of   _ duly   authorized   to   sign   Bids   for   and   on   behalf   of 

  Dated this day of 2022   
 

 

 

Signature:    
 

 
 

(Name of Bidder in Block Capitals) 
(Seal) 

CNIC:    

Address:   
 

 

Witness 1: 

 
Signature:    

Name:     

CNIC:     

Address:    

Occupation:     

. 

 

 

Witness 2: 

 
Signature:    

Name:     

CNIC:     

Address:    

Occupation:     
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SPECIAL STIPULATIONS 
Sr. 
# Description 

Clause 
Conditions of 

Contract 

Explanation 

1 Employer’s name and address 1.1(a)(i) Employer: 

Director General, 
Federal Government Employees 

Housing Authority, Islamabad 

Address: 

Project Director, 
Federal Government Employees 

Housing Authority, 

2nd Floor Working Women’s Hostel, 

Opposite Garden Police Headquarter 

Aga Khan III Road, Karachi 

2 Engineer’s name and address 1.1(a)(iv) The Engineer of project will be 

notified in the letter of acceptance. 

3 Notice, Consent, Approval etc 1.5 Scanned copy via e-mail and facsimile 

are acceptable, if the original is 

received within three days. 
4 Subcontracting 4.1 Subcontracting is not allowed 

5 Language 5.1(a) The Language is English 

6 Law 5.1 (b) The  Law  of  Islamic  Republic  of 
Pakistan 

7 Amount of Performance 
Security 

10.1 10% of Contract Price stated in the 
Letter of Acceptance. 

8 Time for Furnishing Programme 14.1 Within 28 days from the date of 
receipt of Letter of Acceptance. 

9 Revised Programme 14.2 Revised Programme to be submitted 

within 14 days of the Engineer’s 

notice. 

10 Cash Flow Estimate 14.3 Within 28 days of Signing of 

Agreement 

11 Insurance of Works and 
Contractor’s Equipment 

21.1 Type of cover 
The Works 

Amount of cover 
The sum stated in the Letter of 

Acceptance plus fifteen percent (15%) 

Type of cover 
Contractor‘s Equipment: 

Amount of cover 
Full replacement cost plus fifteen 
percent (15%) 

Other cover: 
Contractor’s All Risk Policy 
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12 Minimum  amount  of  Third-Party 
Insurance 

23.2 Type of cover 

Third Party-injury to persons and 

damage to property 
 

The Third-Party Compensation Policy 

must contain following conditions of 

indemnification per occurrence with 

the number of occurrence unlimited: 

i) in case of death, Pak Rs. 

1,000,000/= per person 

 

ii) in case of major injury, Pak Rs. 

500,000/= per person 

iii) in case of minor injury, Pak Rs. 

100,000/= per person 

iv) in case of damage to property, full 

amount of repair/replacement as 

the case may be. 

13 Minimum  amount   of   Workmen 
Compensation Insurance 

24.2 Workers: 
i) in case of death, Pak Rs. 

1,000,000/= per person 

ii) in case of major injury, Pak Rs. 

500,000/= per person 

iii)   in case of minor injury, Pak Rs. 

100,000/= per person 
14 Time for Issue of Engineer’s 

Notice to Commence. 
41.1 Within 14  days  from  the  date  of 

signing of Contract. 

15 Time for Commencement 41.1 Immediately after the date of receipt of 

Engineer’s Notice to Commence. 

16 Possession of Site 42.1 Immediately after the Notice to 

Commence. 

17 Time for Completion 43.1 18 months from the date as notified in the 

Engineer's Notice to Commence. 

18 Normal Working Hours 45.1 8 hrs a day and 6 days a week 

19 Amount of Liquidated Damages 47.1 & 47.3 0.1% of the contract price for each day of 
delay in completion of the Works subject 

to a maximum of 10% of Contract Price 

stated in the Letter of Acceptance. 

 

For Interim Delay damages 0.05% of 

the Contract price per day delay in 

completion of the Works subject to a 

maximum of 5% of Contract Price stated 

in the Letter of Acceptance. 

 

Also, other charges mentioned in 

Special/Particular Conditions of 

Contract 
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20 Taking Over Certificate 48.1 The Work shall be considered 
substantially completed if the whole 
of the work completed to the 
satisfaction of the Engineer, including 
cleaning of site. 
Only One Certificate Shall be issued 

21 Taking Over of Sections or Parts 48.2 Deleted 

22 Substantial Completions of Parts 48.3 Deleted 

23 Defects Liability Period 49.1 365 days calculated from the date of 

completion of work certified by the 

Engineer. 

24 Provisional Sums (PS) 58.1, 58.2, 
58.3 

Amount will be paid as per actual + Taxes 

+ 5% as Contractor’s Overhead & Profit 

for work carried out under PS. 

25 Minimum amount of Interim 
Payment Certificates (Running 
Bills) 

60.2 The minimum amount of IPC will be 

Rs.10 million. 

26 Time for Certification of Interim 
Payment Certificate by the 
Engineer 

60.2 28 days from receipt of monthly 

statement from the Contractor 

27 Retention Money 60.3 10% of the amount of Interim Certificate, 

maximum up to 5% of the Contract Price. 

28 Time of Payment from delivery 
of Engineer's Interim Payment 
Certificate to the Employer. 

60.10 28 days. 

29 Rate of interest on delayed 

payment 

60.10 Not Applicable 

30 Mobilization Advance (Interest 

Free) 

60.12 10% of Contract Price stated in the Letter 

of Acceptance against a bank guarantee of 

an equivalent amount from Scheduled 

Bank in Pakistan. 

31 Recovery of Mobilization 
Advance 

60.12 The advance shall be recovered in equal 

instalments; first instalment at the expiry 

of third month after the date of payment 

of first part of advance and the last 

instalment two months before the date of 

completion of the works as per clause 43 

hereof. 
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32 Contractor’s name and address 68.1   (to be completed by the 

Tenderer) 

33 Notice to Employer & Engineer 68.2 The Employer’s Address is: 

Project Director, 

Federal Government Employees Housing 

Authority, 

Working Women’s Hostel 

2nd Floor Opposite Garden Police 

Headquarter Aga Khan III Road 

Karachi 

 
The Engineer’s Address is: 

To be Notified in the Letter of 

Acceptance. 

34 Currency of Contract  Pak. Rs. (PKR) 
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FOREIGN CURRENCY REQUIREMENTS 
 

 

 

 

 

 

 

 

 



 

 

 

 

PRICE ADJUSTMENT UNDER CLAUSE 70 
OF CONDITIONS OF CONTRACT 

 

 
 

The source of prices and the weightages for use in the adjustment formula under Clause 70 

shall be as follows: 

 

Cost 

Element 

Description Weightages Applicable Price 

(i) (ii) (iii) (iv) 

A    

a  
 

 
 

  

    

 

Notes: 
1) Prices for “(a), (b)” & “(c)” shall be taken from the Government of Pakistan, Federal 

Bureau of Statistics. Monthly Statistical Bulletin. The base prices shall be those 

applying 28 days prior to the latest day for submission of Bids. Current prices shall be 

those applying 28 days prior to the last day of the billing period. 

 

2) If the Statistical Bulletin of the aforesaid month is not available at the time of Bid 

opening, then the Basic Prices of Specified Materials will be submitted by the 

 
Contractor at the time of their availability and shall be recommended by the Engineer 

and will be fixed as Basic Prices for Specified Materials for Price Adjustment. 

 

3) The prices for the cost elements of (b) to (c) shall be used for the City where the Site is 

located. In-case the Site is not listed in the monthly statistical Bulletin, the prices for 

the nearest City listed in the Bulletin shall be used. 

 

4) Any fluctuation in the prices of materials other than those given above shall not be 

subject to adjustment of the Contract Price and shall be deemed to be included in the 

rates and prices quoted by the Bidders. 

 

5) The prices of materials provided in this Appendix are for the purpose of price 

adjustment only. The Contractor shall base his rates entered in the Bill of Quantities on 

current market prices. 
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BILL OF QUANTITIES 

REFER PRICE BID 



 

 

 

 
PROPOSED CONSTRUCTION SCHEDULE 

BE-1 
Appendix-E to Bid 

 
 

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be completed on 
or before the date stated in Appendix-A to Bid. The Bidder shall provide as Appendix-E to Bid, the 

Construction Schedule in the bar chart (CPM) showing the sequence of work items and the period of 

time during which he proposes to complete each work item in such a manner that his proposed 

programme for completion of the whole of the Works and parts of the Works may meet Employer’s 
completion targets in days noted below and counted from the date of receipt of Engineer’s Notice to 

Commence (Attach sheets as required for the specified form of Construction Schedule): 

 
 

Description Time for Completion 
 
 

Whole Work/Part of Work As stated in Appendix-A 
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METHOD OF PERFORMING THE WORK 

 
 

[The Bidder is required to submit a narrative outlining the method of performing the Work. 

The narrative should indicate in detail and include but not be limited to: 

 
 

1. Organization Chart indicating head office and field office personnel involved in 

management and supervision, engineering, equipment maintenance and purchasing. 

 
 

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, 

office accommodation, provision for maintenance and for storage, communications, 

security and other services to be used. 

 
 

3. The method of executing the Works, the procedures for installation of equipment and 

machinery and transportation of equipment and materials to the site. 



BG-1 
Appendix-G to Bid 

 

 

 

 
 

LIST OF MAJOR EQUIPMENT – RELATED ITEMS 

[The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related 

items, under separate heading for items owned, to be purchased or to be arranged on lease by 

him to carry out the Works. The information shall include make, type, capacity, and anticipated 

period of utilization for all equipment which shall be in sufficient detail to demonstrate fully 

that the equipment will meet all requirements of the Specifications.] 

 

Plant & Equipment 
 

 

 

 
Sr. 

No. 
Description of 

Equipment 

Capacity & 

Horsepower 

Minimum 

Requirement (Qty. 

in No.) 

1 MTL 2600cc 2 

2 Loader Truck 3500cc 1 

3 Crane 10 Ton 1 

4 Loader Truck 2600cc 1 

5 Suzuki 1000cc 2 

6 Generator 20 Kva 1 

7 Tools Plant as per 
requirement of 

K –Electric Ltd. 

 1 Job 
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LIST OF MAJOR EQUIPMENT 
 

Owned 

Purchased 

or Leased 

Description of Unit 

(Make, Model, 

Year) 

Capacity 

HP Rating 

Condition Present 

Location or 

Source 

Date of 

Delivery at 

Site 

Period of 

Work on 

Project 

1 2 3 4 5 6 7 

 
a.  Owned 

      

 
b. To be 

Purchased 

      

 
c. To be 

arranged 

on Lease 
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CONSTRUCTION CAMP AND HOUSING FACILITIES 

 

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide 

description of his construction camp’s facilities and staff housing requirements. 

 
The Contractor shall be responsible for pumps, electrical power, water and electrical 

distribution systems, and sewerage system including all fittings, pipes and other items 

necessary for servicing the Contractor’s construction camp. 

 
The Bidder shall list or explain his plans for providing these facilities for the service of the 

Contract as follows: 

 
 

1. Site Preparation (clearing, land preparation, etc.). 

2. Provision of Services. 

a) Power (expected power load, etc.). 

b) Water (required amount and system proposed). 

c) Sanitation (sewage disposal system, etc.). 

3. Construction of Facilities 

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed 

layout, type of construction of buildings, etc.). 

b) Warehouses and Storage Areas (area required, type of construction and layout). 

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type 

of construction, etc.). 

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out this 

activity). 

5. Other Items Proposed (Security services, etc.). 
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Appendix-I to Bid 
 

LIST OF SUBCONTRACTORS 

 
 

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our 

opinion, the subcontractors named hereunder are reliable and competent to perform that part of 

the work for which each is listed. 

 
 

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and 

experience of their key personnel who will be assigned to the Contract, equipment to be 

supplied by them, size, location and type of contracts carried out in the past. 
 
 

Part of Works 

(Give Details) 

Subcontractor 

(With Complete Address) 

 
 

1 2 
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ESTIMATED PROGRESS PAYMENTS 
(To be filled and signed by the Bidder) 

 

Bidderer’s estimate of the value of work which would be executed by him during each of the 

periods stated below, based on his Programme of the Works and the Rates in the Estimate, 

expressed in percentage of Bided Price (excluding Provisional Lump Sum Amount, if any): 
 

 
 

Months % of Bided Price 

(a) (b) 

1st  Month  

2nd  Month  

3rd  Month  

4th Month  

5th Month  

6th Month  

7th Month  

8th Month  

9th Month  

10th Month till completion of project  

Total 100 % 
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ORGANIZATION CHART 

FOR THE 

SUPERVISORY STAFF AND LABOR 
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PROPOSED STAFF 
 

(Detailed CVs of following Key staff shall be provided, it is mandatory. PEC registration 

Certificate and qualification certificates/degrees etc. shall also be provided. It will be 

mandatory for successful bidder to mobilize same staff as proposed below after the approval 

of the Engineer. The proposed staff must be employee of the bidder) 
 
 

 

Position 
Qualification 

& 

Experience 

Proposed Staff 

Name Qualification Total 

Exp. 

Relevant. 

Exp. 

Project 

Manager/ 

Contracts 

Engr. 

Qualification BE 

(Electrical) with 20 

years’ experience (10 

years relevant 

    

Planning 

Engineer 

MS (Project 

Management) with 10 

years’ experience 

    

Electrical 

Engineers 

BE (Electrical) with 15 

years’ experience with 

05 years relevant 

experience of working 

    

Material 

Engineer 

Msc (Geology) with 

15 years’ experience 

    

Site 

Engineers 

BE (Electrical), with 8 

years’ experience, 

Experience 3 bridges 

    

Site 

Engineers 

BE (Civil), with 8 

years’ experience, 

Experience 3 highway 

    

Sr. Field 

Surveyors 

Diploma in Civil, 

Number (01), 10 years’ 

experience, Experience 

5 years Infrastructure 

    

Quantity 

Surveyor 

Diploma in Electrical 

Number (01), 10 years’ 

experience, 

Experience 3 

similar assignment 
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(INTEGRITY PACT) 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN 

CONTRACTS WORTH RS. 10.00 MILLION OR MORE 
 

Contract No. Dated    

Contract Value:                                 

Contract Title:     

 

………………………………… [name of Supplier] hereby declares that it has not obtained or induced 

the procurement of any contract, right, interest, privilege or other obligation or benefit from Government 

of Pakistan (GoP) or any administrative subdivision or agency thereof or any other entity owned or 
controlled by GoP through any corrupt business practice. 

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it has 

fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed 

to give and shall not give or agree to give to anyone within or outside Pakistan either directly or 

indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, 
consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, 

finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining 

or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in 

whatsoever form from GoP, except that which has been expressly declared pursuant hereto. 

[name of Supplier] certifies that it has made and will make full disclosure of all agreements and 
arrangements with all persons in respect of or related to the transaction with GoP and has not taken any 

action or will not take any action to circumvent the above declaration, representation or warranty. 

 
[name of Supplier] accepts full responsibility and strict liability for making any false declaration, not 

making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this 

declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other 

obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and 
remedies available to GoP under any law, contract or other instrument, be voidable at the option of GoP. 

 

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier] agrees to 
indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and 

further pay compensation to GoP in an amount equivalent to ten time the sum of any commission, 

gratification, bribe, finder’s fee or kickback given by [name of Supplier] as aforesaid for the purpose of 
obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or 

benefit in whatsoever form from GoP. 

 

 
Name of Buyer: ……………… Name of Seller/Supplier: ………… 

Signature: …………………… Signature: ………………………… 

[Seal] [Seal] 
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QUALIFICATION CRITERIA 

Qualification of Bidders shall be evaluated on the basis of mentioned criteria with at 

least 50% score and 70% score in aggregate in each category regarding the Bidder’s financial 

soundness, experience record, personnel capabilities and equipment capabilities, in addition to 

fulfillment of mandatory requirements. 

The Employer reserves the right to waive minor deviations, if they do not materially affect the 

capability of the Bidder to perform the Contract. 

A. Mandatory Requirements: 

i. Valid Electrical Contractor License. 

ii. Valid registration with PEC in C-3 or above, in relevant code of specialization BC01, 

CE01, CE10, CE11, EE02, EE04, EE05, EE06, EE07, EE10, EE11, Solar & General 

Electrical Works, ME01, ME02, ME04 & ME07 

iii. Reputable Pre-qualified Contractor, Registered in K- Electric Ltd Self 

Finance Schemes. 

iv. Affidavit of no blacklisting prepared within the current month of submission of bidding 

document. 

v. Information on any litigation or arbitration resulting from contracts completed or under 

execution by the Bidder. In case, the firm has never been involved in litigation, an 

affidavit to such effect should be provided. 

vi. Registration with income tax department (Valid NTN). 

vii. On Active Tax Payer’s List at the time of submission of Bid. 

B. Detailed Requirements: 

The detailed qualification evaluation shall be carried out on the basis of the criteria for the 

different categories and minimum passing marks prescribed hereunder: 
 

Sr. No.  
Category 

 

Weightage / 

Marks 

Minimum Passing 

Marks in Each 

Category 

(Mandatory) 

 

Total Minimum 

Passing Marks 

1. Financial Soundness 30  

 

 

 
50% 

 

 

 

 
70% 

2. Experience 45 

3. Key Personnel 15 

4. Plant & Equipment 10 

 Total: 100 
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a) Financial Soundness 
 
 

Sr. 
No. 

Description 
Marks 

Assigned 
Criteria  for Marks Obtained 

a) Available Bank Credit Line 5  3 Marks are given if the available 

bank credit line limit is equal to 300 

Million. 

 For limit less than 300 Million, use 

following weightage 

3 x (A/300) 

 For the limit more than 300 million 

but less than 500 million use 

following weightage 

3 + (A/500) x 2 

A= Available Bank Credit Line Limit 

 Full Marks are given in case of limit 

is 500 million or more. 

b) Working Capital in last 3 years 10  6 Marks are given if the available 

average working capital for last 

three years is equal to 100 Million. 

 For the capital less than 100 million 

use following weightage 

6 x (A/100) 

 For the capital more than 100 

million but less than 200 million use 

following weightage 

6+ (200/A) x 4 

A= Average working capital in last three 

years. 

 Full Marks are given in case of limit 

is 200 million or more. 

c) Annual Turn over 15  12 Marks are given if the available 

average Turn over for last three 

years is equal to 300 Million. 

 For the capital less than 300 million 

use following weightage 

12 x (A/300) 

 For the Turn over more than 300 

million but less than 400 million use 

following weightage 

12+ (300/A) x 3 

A= Average Annual turnover in last three 

years. 

Full Marks are given in case of limit 
is 400 million or more. 

 
Total Marks Allocated 30 
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b) General Experience 
 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 
 
 
 
 
 

 

 

 

Note: 

i. The applicants must provide “Letter of Award” of ongoing projects and Taking- 

Over/Completion Certificate of completed projects. No marks will be given to the 

projects for which above letter/certificate is not provided. 

ii. Applicant shall provide complete information of the projects including scope of 

Constructor and cost of Works. 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

Sr. 
No. 

Description 
Marks 

Assigned 
Explanation for Marks Obtained 

a) Projects of similar nature 

having more than 70% of 

technical section amount 

completed in last ten years, 

especially housing societies, 

multi-story buildings and 

infra structure works related 

to K- Electric 

25  For Each Projects 5 Points will be 

given up to Maximum 25 Points. 

b) The List of works having 50% 

or above technical section 

amount in hand for housing 

societies, multi-story 

buildings and infra structure 

works related to K- Electric 

10  For Each Projects 5 Points will be 

given up to Maximum 10 Points. 

 

c) 

Establishment of Firm and 

working with Government & 

Semi-Government 

Organization Mentioned 

Years. 

 

10 
 05 Marks Establishment of Firm for 

More than 20 Years. 

 03 Marks Working with Government 

Organization for more than 20 Years. 

 02 Marks for Working with Federal 
Government Employees Federation 

for more than 10 Years.     

 Total Marks Allocated 45  
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2. Personnel Capabilities: 
 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Note: 

i. The applicant must provide verifiable proof of employment of the staff and attach 

detailed CVs & valid PEC Registration Certificates / Diploma / Certificates of the 

Engineer, DAEs staff. 

Designation 
Maximum 

Marks 
Marks Allocation 

 

Project Manager (B.Sc. Electrical 

Engineer registered with Pakistan 

Engineering Council, preference given to 

M.Sc./M.E. Electrical) 

3  15 or more years’ experience 03 Marks  

    < 15 > 12 years’ experience 02 Marks  

 < 12 > 8 years’ experience 01 Marks 

 Less than 8 years’ Experience 00 

Mark 

Electrical Planning Engineer 

(B.Sc. registered with Pakistan 

Engineering Council) completed 

at least 02 Projects as Planning 

Engineer 

2  10 or more years’ experience 02 Marks 

 < 10 > 08 years’ experience 0.1 Marks 

 < 08 > 05 years’ experience 0.5 Marks 

 Less than 05 years’ Experience 00 

Mark 

Electrical Engineer (B.Sc. 

Electrical Engineer registered 

with Pakistan Engineering 

Council) 

2  04 or more years’ experience 02 Marks 

 < 03 > 02 years’ experience 01 Marks 

 < 02 > 01 years’ experience 01 Marks 

 Less than 01 years’ Experience 00 Mark 

Civil Engineer (B.Sc. Civil 

Engineer registered with 

Pakistan Engineering Council) 

1  04 or more years’ experience 01 Marks 

 < 03 > 02 years’ experience 0.75 Marks 

 < 02 > 01 years’ experience 0.50 Marks 

 Less than 01 years’ Experience 00 Mark 

Material Engineer (M.Sc. 

Geology/ B.Sc. Electrical / Civil 

Engineer registered with Pakistan 

Engineering Council) 

3  12 or more years’ experience 03 Marks 

 < 12 > 08 years’ experience 1.5 Marks 

 < 08 > 06 years’ experience 01 Marks 

 Less than 06 years’ Experience 00 Mark 

Quantity Surveyor 

(D.A.E Electrical) 

1  08 or more years’ experience 01 Marks 

 < 08 > 06 years’ experience 0.75 Marks 

 < 06 > 04 years’ experience 0.50 Marks 

 Less than 04 years’ Experience 00 Mark 

Electrical Supervisor 

Electrical License for 

Government of Sindh. 

1  08 or more years with K-Electric Works’ 

experience 01 Marks 

 < 08 > 06 years’ experience 0.75 Marks 

 < 06 > 04 years’ experience 0.50 Marks 

 Less than 04 years’ Experience 00 Mark 

Total Marks 15  
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3. Equipment Capabilities 

 

Sr. 

No. 
Description of 

Equipment 

Capacity & 

Horsepower 

Minimum 

Requirement 

(Qty. in No.) 

Marks 

1 MTL 2600cc 2 3.00 

2 Loader Truck 3500cc 1 2.0 

3 Crane 10 Ton 1 1.00 

4 Loader Truck 2600cc 1 1.00 

5 Suzuki 1000cc 2 1.00 

6 Generator 20 Kva 1 1.00 

7 Tools Plant as per 
requirement of 

K –Electric Ltd. 

 1 Job 1.00 

   Total: 10.00 

Note: 
 

i. Proportionate marks will be awarded if number of corresponding equipment is less than 

minimum required. 

ii. The marks mentioned in above table are for owned/leased/rental equipment. 

iii. Total equipment available with the bidder is to be listed along with its current 

mobilization on on-going projects. The Bidder shall provide further details of proposed 

items of equipment using the relevant Form provided hereunder. 

iv. The bidder must submit ownership documents for equipment own by it. 

v. For Leased/Rental equipment, the bidder must submit lease/rental 

agreement(s)/affidavit on stamp paper. 
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LIST OF RECOMMENDED MANUFACTURERS 

(to be signed by the Bidder) 

Appendix-N to Bid 

 

Equipment and materials specified with brand names have been provided in order to establish a 

standard of performance and do not necessarily indicate a preference for a particular 

manufacturer or material. 

The names of manufacturers given below are to indicate the level of quality and performance 

anticipated by the Engineer/ Employer. Other makes may be accepted provided that the quality 

and performance of such equipment, in the opinion of the Engineer and subject to approval of 

the employer, are at least equal to or better than the equipment/ product offered by the 

recommended manufacturer. 

 
The acceptance of equipment/ materials offered by these manufacturers will be subject to 

compliance of offered models/materials with the specifications, capacity and/or performance 

requirements. 

Onus lies with the Contractor for establishing the genuineness of any material/product for its 

make and origin. 
 

S.No Equipment Manufacturer 
Country of 

Origin 

 
1. 

 
MV Cables 

Pakistan Cables Pakistan 

Newage Cables Pakistan 

Fast Cables Pakistan 

2. 
MV Cables Accessories 

(Jointing & Termination Kits) 

3M USA 

Raychem USA 

 
 

3. 

 
 

HT – CT / PT 

Revalco Italy 

Schneider Electric France 

ABB Italy 

Siemens Germany 

 

 
4. 

 

 
LV Switchgear, PFI Panels 

Pak Elektron Limited (PEL) Pakistan 

Premier Engineering Pakistan 

Schneider Electric Pakistan 

ABB Pakistan 

Siemens Pakistan 

 

5. 

 
Power Factor Plant, Capacitor, 

Relay, controller 

Nokian Finland 

Schneider France 

Circutor Italy 

Technologic Italy 

 

6. 

 

LV Circuit Breakers 

Schneider Electric France 

Terasaki Japan 

Siemens Germany 

ABB Italy 

 

7. 

 

C.T, Relays & instruments 

Schneider Electric. France 

Siemens Germany 

Revalco Italy 

ABB Italy 

8. 
LV Cables and Wires/ 

Earthing Cable 

Pakistan Cables Pakistan 

Pioneer Cables Pakistan 



 

 

S.No Equipment Manufacturer 
Country of 

Origin 

  Newage Cables Pakistan 

Fast Cables Pakistan 

 

9. 

 
Load Break Switches, Isolator, 

Change Over Switches 

Gewiss Italy 

Clipsal Australia 

Legrand Italy 

Kraus & Naimer New Zealand 

 

 
10 

 
 

uPVC Conduits / Pipes and 

Accessories 

Civic Pakistan 

Dadex Pakistan 

Jeddah Polymer Pakistan 

Beta Pakistan 

Galco Pakistan 

 

11 

 
Back Box / Pull Boxes / 

Junction Boxes 

Hussain & Co. Pakistan 

Hensel Germany 

Jeddah Polymer Pakistan 

Premier Engineering Pakistan 

 
12 

Switch & Socket Outlets / 

Floor Boxes 

Clipsal (Schneider Electric) Australia 

MK Electric UK 

ABB Italy 

 
13 

Cable Glands, Lugs, Terminals 

and Accessories 

Cembre UK 

Hubbell / Hawke UK 

Hensel Germany 

 

 
14 

 

 
Cable Tray / Trunking 

Premier Engineering Pakistan 

Ezzi Engineering Pakistan 

GIS Pakistan 

M-Tech Pakistan 

 
15 

 
Contactors 

Telemechanique France 

National Japan 

ABB Italy 

 
 

16 

 
 

Fans and Accessories 

Pak Fan Pakistan 

GFC Fan Pakistan 

Millat Fan Pakistan 

Royal Fan Pakistan 

 
 

17 

 

 

Light Fixture 

Philips / Signify Netherlands 

Osram Germany 

GE USA 

Thorn UK 

 

 

18 

 

 
Lightning Protection & 

Earthing 

Erico UK/USA 

Furse UK 

Dehn Germany 

Indelec France 

Ingesco Spain 

19 
 

Lighting Pole 
Jamal Pipes Pakistan 

Ferhan Mech. Works Pakistan 

Junaid Siddique
Stamp



 

 

S.No Equipment Manufacturer 
Country of 

Origin 

  Mitas Turkey 

Al-Babtain Saudi Arabia 

 
 

20 

 

 

Transformer 

PEL  Pakistan 

Transfo - Power Pakistan 

Siemens German 

Mitsubishi Electric Japan 
 

 
 

 
 

Note: 

All Material to be used in electrification works shall be from the approved K Electric vendor list. 
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LIST OF DRAWINGS 
(To be signed by the Bidder) 

 

 
As provided in the Volume-III 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 
 

 



 

 

 

 

 

 

 
 

 

Page No. 

 

1. FORM OF BID SECURITY BS-1 to BS-2 

 
2. FORM OF PERFORMANCE SECURITY PS-1 to PS-2 

 
3. FORM OF CONTRACT AGREEMENT CA-1 to CA-2 

 
4. FORM OF MOBILIZATION ADVANCE GUARANTEE MG-1 
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BID SECURITY 

(Bank Guarantee) 

 
Security Executed on    

(Date) 

Name of Surety (Bank) with Address:    

(Scheduled Bank in Pakistan) 

Name of Principal (Bidder) with Address    

 
 

Penal Sum of Security Rupees. 
Bid Reference No. 

(Rs. ) 

 

 
 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at 
the request of the said Principal (Bidder) we, the Surety above named, are held and firmly 

bound unto (hereinafter 

called the 'Employer') in the sum stated above for the payment of which sum well and      

truly to be made, we bind ourselves, our heirs, executors, administrators and successors, 

jointly and severally, firmly by these presents. 

 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted 

the accompanying Bid dated for Bid No. for (Particulars of Bid) to 

the said Employer; and 

 

WHEREAS, the Employer has required as a condition for considering said Bid that the Bidder 

furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan or from a 

foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the Employer, 

conditioned as under: 

 

(1) that the Bid Security shall remain in force up to and including the date 28 days after the 

deadline for validity of bids as stated in the Instructions to Bidders or as it may be 

extended by the Employer, notice of which extension(s) to the Surety is hereby waived; 

 
(2) that the Bid Security of unsuccessful Bidders will be returned by the Employer after 

expiry of its validity or upon signing of the Contract Agreement; and 

 

(3) that in the event of failure of the successful Bidder to execute the proposed Contract 

Agreement for such work and furnish the required Performance Security, the entire said 

sum be paid immediately to the said Employer pursuant to Clause 15.6 of the Instruction 

to Bidders for the successful Bidder's failure to perform. 

 

NOW THEREFORE, if the successful Bidder shall, within the period specified therefor, on the 

prescribed form presented to him for signature enter into a formal Contract with the said 

Employer in accordance with his Bid as accepted and furnish within twenty eight (28) days of 

his being requested to do so, a Performance Security with good and sufficient surety, as may 

be required, upon the form prescribed by the said Employer for the faithful performance and 

proper fulfilment of the said Contract or in the event of non-withdrawal of the said Bid 
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within the time specified for its validity then this obligation shall be void and of no effect, but 

otherwise to remain in full force and effect. 

 

PROVIDED THAT the Surety shall forthwith pay the Employer the said sum upon first written 

demand of the Employer (without cavil or argument) and without requiring the Employer to 

prove or to show grounds or reasons for such demand, notice of which shall be sent by the 

Employer by registered post duly addressed to the Surety at its address given above. 

 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether 

the Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and 

to furnish the requisite Performance Security within the time stated above, or has defaulted in 

fulfilling said requirements and the Surety shall pay without objection the said  sum upon demand 

from the Employer forthwith and without any reference to the Principal (Bidder) or any other 

person. 

 

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its 

seal on the date indicated above, the name and seal of the Surety being hereto affixed, and these 

presents duly signed by its undersigned representative pursuant to authority of its governing 

body. 

SURETY (Bank) 

 

 
WITNESS: Signature    

 

1.   Name    
 

Title    
 

Corporate Secretary (Seal) Corporate Guarantor (Seal) 

 

 
2.    

 

 
 

Name, Title & Address 
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FORM OF PERFORMANCE SECURITY 

(Bank Guarantee) 
 

 

 

 
[Letter by the Guarantor to the Employer] 

Guarantee No.    

Executed  on      

Expiry date     

 
 

Name of Guarantor (Bank) with address:   

(Scheduled Bank in Pakistan) Name of 

Principal (Contractor) with address:   

 
 

Penal Sum of Security (express in words and figures) 
 

 
 

Letter of Acceptance No. Dated 
 

  

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding 

Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the 

request of the said Principal we, the Guarantor above named, are held and firmly bound unto 

The (Hereinafter   called   the 

 

Employer) in the penal sum of the amount stated above for the payment of which sum well and 

truly to be made to the said Employer, we bind ourselves, our heirs, executors, administrators 

and successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has accepted 

the Employer's above said Letter of Acceptance for   

    (Name of Contract) for the 

  (Name of Project). 

 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all 

the undertakings, covenants, terms and conditions of the said Documents during the original 

terms of the said Documents and any extensions thereof that may be granted by the Employer, 

with or without notice to the Guarantor, which notice is, hereby, waived and shall also well and 

truly perform and fulfill all the undertakings, covenants terms and conditions of the Contract 

and of any and all modifications of said Documents that may hereafter be made, notice of which 

modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise 

to remain in full force and virtue till all requirements of Clause 49, Defects Liability, of Conditions 

of Contract are fulfilled. 

 
Our total liability under this Guarantee is limited to the sum stated above and it is a condition 

of any liability attaching to us under this Guarantee that the claim for payment in writing shall 

be received by us within the validity period of this Guarantee, failing which we shall be discharged 

of our liability, if any, under this Guarantee. 
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We, (the Guarantor), waiving all objections and 

defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the 

Employer without delay upon the Employer's first written demand without cavil or arguments 

and without requiring the Employer to prove or to show grounds or reasons for such demand 

any sum or sums up to the amount stated above, against the Employer's written declaration 

that the Principal has refused or failed to perform the obligations under the Contract which 

payment will be effected by the Guarantor to Employer’s designated Bank & Account Number. 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether 

the Principal (Contractor) has duly performed his obligations under the Contract or has defaulted 

in fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up 

to the amount stated above upon first written demand from the Employer forthwith and without 

any reference to the Principal or any other person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under 

its seal on the date indicated above, the name and corporate seal of the Guarantor being hereto 

affixed and these presents duly signed by its undersigned representative, pursuant to authority 

of its governing body. 
 

 
 

 

 

Witness: 

1.    

Guarantor (Bank) 
 

Signature    

 
 

 
 

Corporate Secretary (Seal) 

Name     

Title    

2.     
 

 
  

Name, Title & Address Corporate Guarantor (Seal) 
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FORM OF CONTRACT AGREEMENT 

 

THIS  CONTRACT  AGREEMENT  (hereinafter  called  the  “Agreement”)  made  on  the 

day of (month) 20  between 

 
 

 
 

(hereafter         called         the         “Employer”)         of         the         one         part         and 

  (hereafter called the “Contractor”) of the other 

part. 

WHEREAS the Employer is desirous that certain Works, viz should be 

executed by the Contractor and has accepted a Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein. 

NOW this Agreement witnesseth as follows: 

 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents after incorporating addenda, if any, except those parts relating 

to Instructions to Bidders shall be deemed to form and be read and construed as part 

of this Agreement, viz: 

 

(a) The Contract Agreement; 

(b) The Letter of Acceptance; 

(c) The completed Form of Bid (Technical and Financial); 

(d) Special Stipulations (Appendix-A to Bid); 

(e) The Particular Conditions of Contract – Part II; 

(f) The General Conditions – Part I; 

(g) The completed Appendices to Bid (B, C, E to L); 

(h) The Drawings; 

(i) The Special Provisions & Technical Specifications. 

(j) The Priced Bill of Quantities (Appendix-D to Bid); 

(k) Any other document forming part of the Contract 

 
3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 

and complete the Works and remedy defects therein in conformity and in all respects 

with the provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution 

and completion of the Works as per provisions of the Contract, the Contract Price or 

such other sum as may become payable under the provisions of the Contract at the times 

and in the manner prescribed by the Contract. 
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the 

day, month and year first before written in accordance with their respective laws. 

 

 

Signature of the Contactor Signature of Employer 

 
  

(Seal) (Seal) 

 

 

 
Signed, Sealed and Delivered in the presence of: 

 

 

Witness: Witness: 
 

 
 

  

 
(Name, Title and Address) (Name, Title and Address) 
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MOBILIZATION ADVANCE GUARANTEE 

 

 

 

Guarantee No. Date    
 

WHEREAS (hereinafter called the 'Employer') has entered into a Contract for 

 
 

(Particulars of Contract) 

with (hereinafter called the "Contractor'). 
 

AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's 

request, an amount of Rupees (Rs ) which amount 

shall be advanced to the Contractor as per provisions of the Contract. 

 

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the 

mobilization advance for the performance of his obligations under the said Contract. 

 

AND WHEREAS,    
(Scheduled Bank in Pakistan) 

(Hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the 

Employer agreeing to make the above advance to the Contractor, has agreed to furnish the said 

Guarantee. 

 

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance 

for the purpose of above mentioned Contract and if he fails and commits default in fulfilment 

of any of his obligations for which the advance payment is made, the Guarantor shall be liable to 

the Employer for payment not exceeding the aforementioned amount. 

 

Notice in writing of any default, of which the Employer shall be the sole and final judge, on 

the part of the Contractor, shall be given by the Employer to the Guarantor, and on such first 

written demand, payment shall be made by the Guarantor of all sums then due under this 

Guarantee without any reference to the Contractor and without any objection. 

 

This Guarantee shall remain in force until the advance is fully adjusted against payments from 

the        Interim        Payment        Certificates        of        the        Contractor        or        until 

  whichever is earlier. 

(Date) 

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees 

  (Rs ). 
 

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the 

aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments 

from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that 

the aforesaid period of validity shall be deemed to be extended if on the above mentioned 

date the advance payment is not fully adjusted. 
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GUARANTOR 
 
 

   

   

   
 
 

WITNESS 
 

 
1.    

 
 

 

Corporate Secretary (Seal) 

 

 
2.    

 

(Name Title & Address) Corporate Guarantor (Seal) 

1. Signature 

2. Name 

3. Title 

 



 

 

 

 

 

 

 

 

 

 

 

 

 
 

PART 1 - GENERAL CONDITIONS 



 

 

GENERAL CONDITIONS OF CONTRACT 

 
 

PART I GENERAL CONDITIONS 
 

The General Conditions shall be the Conditions of Contract for Construction for Building and 

Engineering Works prepared by the International Federation of Consulting Engineers 

(Fédération Internationale des Ingénieurs-Conseils, or FIDIC), and is commonly known as 

the FIDIC Conditions of Contract. The used version is the 4th Edition 1987, reprinted in 

1992 with further amendments. 

 
Copies of the FIDIC Conditions of Contract can be obtained from: 

 
FIDIC Secretariat 

P.O. Box 86 

1000 Lausanne 12 

Switzerland 

Fax: +41 21 653 5432 

Telephone: +41 21 654 4411 

Email: fidic.pub@fidic.org 

URL: http://www.fidic.org/bookshop 

mailto:fidic.pub@fidic.org
http://www.fidic.org/bookshop
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PART II - PARTICULAR CONDITIONS OF CONTRACT 

 

1.1 Definitions 

(a) (i) The Employer is: 

The “Employer” is The  Director  General,  Federal  Government  Employees  Housing 

Authority (FGEHA), Islamabad, the legal successors and any assignee of such person. 

 
(a) (iv)  The Engineer is 

To be notified in letter of acceptance. 
 

Add the following to sub-clause 1.1(a): 

(vi) “Employer’s Representative” means the (Project Director, FGEHA, Working Women’s 

Hostel, 2nd Floor Opposite Garden Police, Headquarter Aga Khan III Road, Karachi) or other 
person from time to time, duly appointed in writing by the Employer. 

 

(vii) “Engineer-In-charge” means the same as The Engineer. 

“Engineer’s Representative” means  the  Resident  Engineer  appointed  by  the  Project 

Consultant and duly approved by the Employer. 

 

(viii) “Bidder or Tenderer” means any person or persons, company, corporation, firm submitting a 

Bid or Tender, and 

The word “Tender” is synonymous with “Bid” and the word “Tender Documents” with 

“Bidding Documents”. 

Amend Part I, Clause 1.1(b)(viii) to read as under: 

Throughout Part I, the term “Appendix to Tender” shall be replaced by “Appendices to 

Tender” 

 
“Appendices to Tender” means Appendix A through L, annexed to the Tender and forming 

a part thereof. 
 

Add the following to sub-clause 1.1(b): 

 
(ix)“Programme” means the programme to be submitted by the Contractor in accordance with Sub- 

Clause 14.1 and any approved revisions thereto. 

 

(x) “Addendum/ Addenda” means interpretation of and/or changes in the Tender Documents and 

understood upon issuance by the Employer to become an integral part of the Bid Documents 

and the Contract Documents, wherever applicable. 

(e) (i)  The text is deleted and substituted with the following: 

“Contract Price” means the sum stated in the Letter of Acceptance as payable to the Contractor 

for the execution and completion of the Works subject to such additions thereto or deductions 

therefrom as may be made and remedying of any defects therein in accordance with the 

provisions of the Contract. 

 

The Contract Price shall include all taxes, duties and other charges imposed inside and/or 

outside the Country on the production, manufacture, sale and transport of the Contractor’s 
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Equipment. Plant, Materials and supplies to be used on or furnished under the Contract, and on 

the services to be performed under the Contract 

Add the following to sub-clause 1.1(g): 

“Approved” means approved by the Engineer in writing, including subsequent written  confirmation 
of previous verbal approval and “approval means approval in writing, including as aforesaid. 

2.1 Engineer's Duties and Authority 

With reference to Sub-Clause 2.1(b), the following provisions shall also apply; 

The Engineer shall obtain the specific approval of the Employer in writing before taking any 

of the following actions specified in General Conditions of Contract Part I: 

(i) approving sub-letting of any part of the Works under Clause 4; 

(ii) certifying additional cost under Clause 6 

(iii) certifying additional cost under Clause 12 

(iv) certifying additional cost under Clause 17 

(v) certifying additional cost under Clause 20 

(vi) certifying additional cost under Clause 27 

(vii) certifying additional cost under Clause 40 

(viii) certifying additional cost under Clause 42 

(ix) determining an extension of time under Clause 44 

(x) issuing a taking over certificate (s) under Clause 48 

(xi) issuing a variation order(s) under Clause 51 

(xii) certifying additional costs and/or fixing rates or prices under Clause 52; 

(xiii) notifying acceptance of principles of claims and/or certifying additional cost under 

Clause-53 

(xiv) issuing instructions under Clause 58 

(xv) issuing a Defects Liability Certificate under Clause 62 

(xvi) certifying additional payment under Clause 65 

(xvii) certifying additional cost under Clause 70 

 
2.2 Engineer’s Representative 

The following paragraph is added: 

 
The Employer shall ensure that the Engineer’s Representative is a professional engineer as 

defined in the Pakistan Engineering Council Act 1975 (V of 1976) 
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The following Sub-Clauses 2.7 and 2.8 are added: 

 

2.7 Engineer Not Liable 
 

Approval, reviews and inspection by the Engineer of any part of the Works does not relieve 

the Contractor from his sole responsibility and liability for the supply of materials, plant and 

equipment for construction of the Works and their parts in accordance with the Contract and 

neither the Engineer's authority to act nor any decision made by him in good faith as provided 

for under the Contract whether to exercise or not to exercise such authority shall give rise to 

any duty or responsibility of the Engineer to the Contractor, any Subcontractor, any of their 

representatives or employees or any other  person performing any portion of the Works. 

 
2.8 Replacement of the Engineer 

 

“If the Employer intends to replace the Engineer, the Employer shall, not less than 14 days 

before the intended date of replacement, give notice to the Contractor, of the name, address 

and relevant experience of the intended replacement Engineer. The Employer shall not replace 

the Engineer with a person against whom the Contractor raises reasonable objection by notice 

to the Employer, with supporting particulars.” 

 

The following Sub-Clauses 4.3 and 4.4 are added: 

4.1 Subcontracting 

Delete the Sub-Clause 4.1 (c). 
 

5.1 Language(s) and Law 

 

(a) The Contract Documents shall be drawn up in the English language. 

(b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan. 

 

5.2 Priority of Contract Documents 

 

The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with the following: 

 
(1) The Contract Agreement (if completed); 

(2) The Letter of Acceptance; 

(3) The completed Forms of Bid; 

(4) The Addenda/Addendum (if any) 

(4) Special Stipulations (Appendix-A to Bid); 

(5) The Particular Conditions of Contract – Part II; 

(6) The General Conditions – Part I; 

(7) The completed Appendices to Bid (B, C, E to L); 

(8) The Drawings; 

(9) Special Provisions and Technical Specifications; 

(10) The Priced Bill of Quantities (Appendix D to Bid); and 

(11) Any other document forming part of the Contract. 
 

In case of discrepancies between drawings, those of larger scale shall govern unless they are 

superseded by a drawing of later date regardless of scale. All Drawings and Specifications shall be 
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interpreted in conformity with the Contract and these Conditions. Addendum, if any, shall be 

deemed to have been incorporated at the appropriate places in the documents forming the Contract. 

 

6.4 Delays and Cost of Delay of Drawings 
 

Add “/or” in the end of the text appearing under (a) after the word “and” 

 
Add “determined under sub clause 53.5” after the word “Contract Price” appearing in the end of 

text under (b) 

 

The following Sub-Clauses 6.6, 6.7 and 6.8 are added: 

 
6.6 Details to be Confidential 

The Contractor shall treat the details of the Contract as private and confidential, save insofar as 

may be necessary for the purposes thereof, and shall not publish or disclose the same or any 

particulars thereof in any trade or technical paper or elsewhere without the prior consent in writing 

of the Employer. If any dispute arises as to the necessity of any publication or disclosure for the 

purpose of the Contract the same shall be referred to the Employer whose determination shall be 

final 

 

6.7 Shop Drawings 

The Contractor shall submit to the Engineer for review 3 copies of all shop and erection drawings 

applicable to this Contract as per provision of relevant Sub-Clause of the Contract. The Engineer 

shall review/approve or otherwise the shop drawings within 3 days of receipt of the same from the 

Contractor. 

Review and approval by the Engineer shall not be construed as a complete check but will indicate 

only that the general method of construction and detailing is satisfactory, and that the Engineer’s 

review or approval shall not relieve the Contractor of any of his responsibilities under the Contract. 

6.8 As-Built Drawings 

At the completion of the Works under the Contract, the Contractor shall furnish to the Engineer 6 

copies and one reproducible of all drawings amended to conform with the Works as built. The 

price of such Drawings shall be deemed to be included in the Contract Price. 

Add following at the end of Sub-Clause 8.1: 

8.1 Contractor’s General Obligations 

The Contractor shall prepare and submit one complete set of "As-Built" Documents on one 

master CD and two complete sets of print copies of "As-Built" Documents together with the 

back-up of the quantity calculation to the Engineer within 28 days after the date of taking over 

by Employer. These “As-Built” Documents shall indicate all approved changes made during 

construction, superimposed on the original plans / “As-Staked Documents”. 

The final measured quantities for all pay items shall be included on all "As-Built" Documents. 

These "As-Built" Documents shall be prepared continuously as execution of the Works 

progresses and shall be submitted to the Engineer for review as sections or parts of the Project 

are completed. No Taking-Over Certificate for a Sector or the whole of Works shall be issued 

to the Contractor by the Engineer without the approved "As-Built" Documents. The preparation 
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of the "As-Built" Documents shall be at the expense of the Contractor, payment for which is 

subsidiary to the pay items of the Contract. 

The review and approval by the Engineer or by the Employer of the "As-Built" Documents 

does not relieved the Contractor of any responsibility for and/or liabilities arising out of 

inaccurate, false or otherwise incorrect "As-Built" Documents prepared and submitted by the 

Contractor. The approved “As-Built Documents” shall be reproduced by the Contractor in four 

(4) hard copies and one (1) soft copies and return the same to the Employer. 

Shop Drawings. The Contractor shall furnish to the Engineer all Contractor's, and Subcontractor's 

Shop Drawings. Shop Drawings shall be deemed to include design drawings, fabrication 

drawings, catalogue cuts, brochures, illustrations, material lists, design calculations, reference 

standards and performance data which may be required by the specification necessary for the 

proper execution of the Work, or as otherwise required by the Engineer for assurance that there 

is intent to meet the requirements of the specifications. All Shop Drawings shall be in English. 

The Contractor shall submit all Shop Drawings to the Engineer in the manner hereinafter 

described, in sufficient time to prevent delays in the delivery of materials or in the progress or 

completion of the work. Regardless of the source of Shop Drawings, all submissions shall be 

deemed to be submissions by the Contractor under the Contract. 

All Subcontractors' Shop Drawings shall first be sent directly to the Contractor. The Contractor 

shall thoroughly check all such Shop Drawings for measurements, sizes of members, materials 

and all other details, to assure him that the Shop Drawings conform to the intent  of  the Drawings 

and Specifications. 

The Contractor shall return to the Subcontractors for correction, such Shop Drawings that are 

found inaccurate or otherwise in error. After the Contractor has checked and approved such 

Shop Drawings, he shall place thereon the date of such approval and the legible signature of 

the checker and shall then submit them to the Engineer for review. The Engineer may refuse to 

check or review any Shop Drawings that are not submitted in compliance with the foregoing 

requirements. 

The Contractor shall submit five (5) copies of Shop Drawings plus the number that the Contractor 

wishes to return for his own and his Subcontractor's use. 

For all Equipment, Shop Drawings shall be completed in all respects and shall show clear 

compliance with the Specifications. Where applicable, performance figures of equipment, finishes 

and reference to other relevant drawings must be noted on the Shop Drawings. Details of 

ancillary items being supplied with the particular equipment must be submitted. Piecemeal 

submissions will not be considered. 

Descriptive brochures that are applicable shall be included for information. Any notation on 

the Shop Drawings which is on the prints and not on the original from which the prints were 

made shall be in GREEN INK. 

The Engineer will review submitted Shop Drawings within a reasonable time and will return 
them stamped with "NO COMMENT", "SEE COMMENTS" or "RESUBMIT". 

The Engineer may, at his discretion, require an immediate re-submission of Shop Drawings 
noted "SEE COMMENTS" so that he can make a further review or amendments. Drawings 
requiring re-submission shall be either amended and re-submitted or shall be superseded by 
another Shop Drawings. Comments on Shop Drawings are not ordering for Extra Work. 

Shop Drawings re-submitted for further review will be reviewed for response to previous notations 
only and the Contractor, by such re-submission shall be held to have represented that 
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such Shop Drawings contain no other alterations, additions or deletions, unless the Contractor 
(in writing) directs the Engineer specific attention to the same. 

Should the Contractor question, or dissent, from such notations or comments, he shall direct 
the Engineer's attention to the same for further clarification before re-submitting. 

By reviewing Shop Drawings, the Engineer does not assume responsibility for errors or omissions 
and non-compliance with the Contract requirements. Such errors and omissions must be made 
good by the Contractor, irrespective, of the receipt, checking, or review of the Shop Drawings 
by the Engineer and even though the Work is done in accordance with such Shop Drawings. 

Quality of Plans (“As-Built”, “As Staked” and other Drawings for Variation). All sheets 

of the “As-Built”, “As-Staked” and other drawings for Variations should be of uniform size 

and one (1) standard size (A1) using Mylar or other quality tracing paper. The sheets must be 

neat and clean and without any crossed-out or voided portion. The title block should be made 

an integral part of the sheet plans and not merely patched-up. 

Supplementary Drawings and Instructions. The Engineer shall have the authority to issue 

to the Contractor from time to time such supplementary drawings and instructions to the proper 

and adequate execution of the Works and the remedying of any defects therein. The Contractor 

shall carry out and be bound by the same. 

The Contractor shall designate an additional set of drawings as “Record Drawings” and keep 

them to the site. 

The Contractor shall clearly and neatly mark the Record Drawing in ink to indicate all 
authorized changes in the work, and also as actually constructed. These additional plans will 
not change the work of the Contract but will elucidate or explain it 
Add the following sub-clauses 8.3 and 8.4 

8.3 Temporary Works 

Sufficient details, drawing and calculations pertaining to Temporary Works (including 
formwork design, scaffolding design etc) to demonstrate the adequacy of the Temporary Works 
shall be submitted by the Contractor not less than 14 days before the work or the erection of 
any such Temporary Works commences on the Site. 

8.4 Specialists Suppliers and Sub-Contractors 

Where the Works required the incorporation of proprietary articles manufactured by specialist 

suppliers, or portions of the work involving design or specification matters to be carried out by 

specialist sub-Contractors, the Contractor shall be fully responsible for the outcome in the use 

of such proprietary articles and for such design and specification executed by specialist sub- 

Contractors. 

 
9.1 Contract Agreement 

Substitute the word ‘Employer’ in the second line of this para with ‘Contractor’. 

And add the following at the end of Clause 9.1: 

The Contractor shall provide six copies of signed Contract Agreement to the Employer in 

proper book form for record. The cost will be borne by the Contractor. 
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10.1 Performance Security 

The text is deleted and substituted with the following: 

The Contractor shall provide Performance Security to the Employer in the prescribed form. 

The said Security shall be furnished or caused to be furnished by the Contractor within 28 days 

after the receipt of the Letter of Acceptance. The performance security shall be in the form of 

a “unconditional, irrevocable and acceptable bank guarantee from any Scheduled Bank in Pakistan 

or bank guarantee from a bank located outside Pakistan duly counter-guaranteed by a Scheduled 

Bank in Pakistan” in the amount of 10% (Ten percent) of the Contract Price stated in the Letter 

of Acceptance. 

The cost of complying with requirements of this Sub-Clause shall be borne by the Contractor. 
 

10.2 Period of Validity of Performance Security 

In the fifth line of this Sub-Clause, replace “14” with “28”. 

Add the following at the end of sub-clause 

The performance security shall be valid until a date 28 days from the date of issue of the Defects 

Liability Certificate. 
 

10.3 Claims under Performance Security 

Delete sub-clause 10.3 in its entirety. 
 

The following Sub-Clause10.4 is added: 

10.4 Performance Security Binding on Variations and Changes 

The Performance Security shall be binding irrespective of changes in the quantities or variations 

in the Works or extensions in Time for Completion of the Works which are granted or agreed 

upon under the provisions of the Contract. 

11.1 Inspection of Site 

If any data is provided by the Employer, the Contractor is solely responsible for ascertaining 

the correctness of such data and the Employer shall not be liable in this behalf and no claim 

whatsoever in nature shall be entertained by the Engineer. 
 

12.2 Delays and Cost of Delay of Drawings 

Add “/or” in the end of the text appearing under (a) after the word “and” 

Add “determined under sub clause 53.5” after the word “Contract Price” appearing in the end 

of paragraph 1 of text under (b) 

14.1 Programme to be Submitted 

The programme shall be submitted within 28 days from the date of receipt of Letter of 

Acceptance. The Contractor shall incorporate and mention activities with allotted time and 

resources for activities. Also, the Programme of work should also clearly identify the 

activities with time and resources for parts of work as stated in Appendix A (Sub-Clause 

43.1). 

The Contractor shall pay a penalty of Rs. 50,000/- (Rupees Fifty Thousand only) for each day 

of delay in the submission of said Programme of works. The Employer shall recover such 
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amount from any payment due to the Contractor under the Contract, on the Engineer’s 

recommendations. 

Add the following: 

(a) The Contractor shall submit the Programme of Works on Primavera for the agreement of the 

Engineer and approval of the Employer. All items of works and activities including 

mobilization should be included in the Programme of Works. The programme shall identify 

and highlight those activities, which are on the Critical Path. This programme of works as 

scheduled shall form basis of Liquidated Damages pursuant to clauses 47.1 and 47.3 of 

Conditions of Contract. In addition, cash flow estimates shall be supported with inputs of over 

drafts organized with financial institutions at various stages of the projects to meet the funding 

requirements of the project. The Contractor shall supply and maintain at his site office for his 

and Engineer’s use a licensed copy of the project management computer software package 

namely Prima Vera or equivalent as used by the Contractor for programming, to monitor the 

progress. It shall be supplied complete with manuals and technical training and support for the 

duration of the Contract as per requirements assessed by the Engineer. 

 
(b) In order to assist the Engineer, the Contractor shall be required to submit at 2 weeks intervals 

data to the Engineer on the cost and quantities and other data relevant to the monitoring of 

progress according to a particular format suitable for computer processing. 

(c) The programme should identify all items of work including temporary work. Progress reporting 

by the Contractor should be supported on a monthly basis with an up-to-date analysis of the 

progress including a statement on items, which are or are about to become critical to the 

progress of the work along with the proposals on how the Contractor intends to alleviate the 

situation. 

(d) The programme should be resource based and must provide the critical resource. The 

programme must be drawn up on CPM. 

General Requirements: 

a. Programme  should  be  submitted  (both  hard  and  soft  copy)  strictly  following  the 

guidelines and format specified in this Clause. 

b. The Engineer at any time during the execution of the Works; direct the Contractor to 

change/modify the Programme / Schedule based on the Priority of Works. 

c. No payment shall be released to the Contractor prior to approval of the Base Line 

Programme by the Engineer. 

d. Submittal of Programme consists of: 

1. Construction Schedule (CPM); 

2. Progress Curve/Project Cash Flow; 

3. Critical Resources Usage Chart; 

4. Detailed Method Statement; 

5. Material Procurement Plan; 

6. Schedule of Submittals and Shop-Drawings; 

7. Any other details as required by the Engineer; 
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Construction Schedule: F 

a. Construction Schedule shall be developed on the basis of Work Breakdown 

Structure provided or approved by the Engineer. 

b. Construction Schedule shall be detailed up to level 4 or as required by the Engineer. 

c. Durations of construction activity should be calculated practically in relation to 

quantity of work done and allocated resources. Any activity that demands duration 

greater than seven (07) calendar days should be split into number of activities to 

monitor the same accordingly. 

d. Construction activities of the schedule should be logically linked with preceding 

and succeeding activities and showed in submitted construction schedule. 

e. Critical Activities and Critical Path of the project should be highlighted with red 

color in bar chart and precedence diagram. Total Float for non-critical activities 

should also be shown in the schedule. 

f. Appropriate quantity of direct resources (material, labor, equipment and non- 

consumable material) should be allocated to all activities and showed in submitted 

construction schedule. Labor resource should be divided according  to  related trades 

(e.g. Mason, Operator, helper etc.) Contractor should make sure that no resource 

is being over allocated. Indirect resources should be allocated to supervision / 

summary activity. 

g. BOQ amount should be loaded to each construction activity. Accrual basis should 

be indicated to construction activity. 

h. Construction Schedule should show Activity ID, Activity Description, BOQ 

Quantity, Duration, Start Date, Finish Date, Total Float, Predecessors, Resource 

names with quantity, BOQ Amount and timescale where the bars show start and 

finish dates. 

Progress Curve / Projected Cash Flow: 

a. Progress Curve / Projected Cash Flow should be developed and presented on 

Project Management Software – Primavera Project Planner as stated above. 

b. S-Curve should be plotted between time (in weeks) and progress of work done (in 

% of work). The progress should be shown in cumulative percent of work done. 

Percent of work done should be calculated with the BOQ amount and payment 

terms. 

 

Critical Resources Usage Chart: 

a. Critical Usage Chart should be developed. 

b. List of Critical Resources included Laborers, equipment, consumable/non- 

consumable materials and/or identified by the Engineer. 

c. Resource usage chart should show Resource Name and weekly utilization 

(numbers) of resources on each activity. 

Detailed Method Statement: 

a. Detailed method statement should be presented in descriptive format explaining the 

method of carrying out works, logistics, site layout, flow of work, quality and safety 

measures for each activity and any other details as required by the Engineer. 
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Material Procurement Plan: 

Material Procurement Plan for major items of purchase should be presented in a Tabular 

Format to be submitted to the Engineer for pre-approval. The Plan must as a minimum 

show the list of local & imported materials to be used, their specification reference, and 

planned dates for submittal to Consultant, approval process, placing of order, vendor 

contact, required delivery on site, status of Line of Credit (LOC) if applicable, and usage 

of material. 

Schedule of Shop Drawings and Submittals: 

(a) Schedule of Shop Drawings and other Submittals should be presented in  a Tabular 
Format to be submitted to the Engineer for pre-approval. Plan must as a minimum 
show the list of shop drawings required and their specification reference, planned 
dates for submittal to consultant, approval process, and usage of shop drawing. 

(b)       Cash Flow Estimates: 

(c) The Contractor shall, within 28 days from the receipt of the Letter of 
Acceptance, provide to the Engineer for his information a detailed cash flow estimate 
in quarterly periods, of all payments to which the Contractor will be entitled under the 
Contract and the Contractor shall subsequently supply revised cash flow estimates at 
quarterly intervals, if required to do so by the Engineer. 

 

(d) Add following at end of Sub-clause 14.2 

 

14.2 Revised Programme 

The revised programme shall be submitted within fourteen (14) days of the request received 

from the Engineer. The Contractor shall pay a penalty of Rs. 50,000/- (Rupees Fifty Thousand 

only) for each day of delay in the submission of said revised programme. The Employer shall 

recover such amount from any payment due to the Contractor under the Contract, on the 

Engineer’s recommendations. 

14.3 Cash Flow Estimate to be Submitted 

The detailed Cash Flow Estimate shall be submitted within 28 days from the date of receipt 

of Letter of Acceptance. 
 

The following Sub-Clause 14.5 is added: 

14.5 Monthly Progress Report 

(a) During the period of the Contract, the Contractor shall submit to the Engineer not later than 

the 8th day of the following month, 10 copies each of Monthly Progress Reports covering: 

(i) A Construction Schedule indicating the monthly progress in percentage; 

 

(ii) Description of all work carried out since the last report; 

 
(iii) Description of the work planned for the next 56 days sufficiently detailed to enable the 

Engineer to determine his programme of inspection and testing; 

 

(iv) Monthly summary of daily job record; 

 
(v) Photographs to illustrate progress; and 
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(vi) Information about problems and difficulties encountered, if any, and proposals to 

overcome the same. 

(b) During the period of the Contract, the Contractor shall keep a daily record of the work progress, 

which shall be submitted to the Engineer at the end of each day. The daily record shall include 

particulars of weather conditions, number of men working, deliveries of materials, quantity, 

location and assignment of Contractor’s equipment. 

The following Sub-Clauses 15.2, 15.3 and 15.4 are added: 

15.2 Language Ability of Contractor’s Representative 

The Contractor’s authorised representative shall be fluent in the English language. Alternately 

an interpreter with ability of English language shall be provided by the Contractor on full time 

basis. 

15.3 Contractor’s Representative 

The Contractor’s authorised representative and his other professional engineers working at Site 

shall register themselves with the Pakistan Engineering Council. 

 

The Contractor’s authorised representative at Site shall be authorised to exercise adequate 

administrative and financial powers on behalf of the Contractor so as to achieve completion of 

the Works as per the Contract. 

15.4 Provision of In-House Design Review / Check Capabilities of the Contractor 

The Contractor is required to associate qualified and experienced technical experts to ensure 

in-house design review capability to deal with technical problems during construction and shall 

give prompt notice to the Engineer of any error, omission, fault or other defects in design or 

specifications of the work. The final responsibility of practicality and technical adequacy of 

construction rests with the Contractor. 

The following Sub-Clauses 16.3 and 16.4 are added: 

16.3 Language Ability of Superintending Staff of Contractor 

A reasonable proportion of the Contractor's superintending staff shall have a working 

knowledge of the English language. If the Contractor’s superintending staff are not fluent in 

English language, the Contractor shall make competent interpreters available during all 

working hours in a number deemed sufficient by the Engineer. 

16.4 Employment of Local Personnel 

The Contractor is encouraged, to the extent practicable and reasonable, to employ local staff 

and labor and associated sub-Contractors with appropriate qualifications and experience from 

Pakistan 

Add following sub-clauses (d), (e), (f) and (g) 

19.1 Safety, Security and Protection of Environment 

 

(d) The contractor, to ensure protections of the environment, shall take all necessary 

measures and precautions in conformity with statutory and regulatory environmental 

requirements enforced and amended from time to time. 
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(e) The Contractor shall exercise due care to protect the natural landscape and shall conduct 

his construction operations so as to prevent any unnecessary destruction, scarring or 

defacing of the natural surroundings in the vicinity of the Works, except where clearing 

is required for Permanent Works, Approved Temporary Works and for excavation 

operations. All watercourses, ponds wells trees and native vegetation shall be preserved 

and shall be protected from damage, which may be caused, by the Contractor’s 

construction operations and equipment. On completion of the Works, all work areas 

shall be smoothed and graded in a manner to conform the natural appearance of the 

landscape. Where necessary, destruction, scaring, damage or defacing may occur as a 

result of the Contractor’s operations, it shall be repaired, replaced, replanted or otherwise 

corrected at Contractor’s expenses to the satisfaction of the  Engineer  and national and/or 

provincial Environment Protection Agency. 

 

(f) Borrow areas shall be located and operated so as not to detract from the future usefulness 

or value of the sites. Upon completion of operations, borrow areas shall be left in a safe 

and rightly conditions. No borrow area shall be located within 500m from the right of 

way, except where approved by the Engineer. 

 

(g) During performance of the work, the Contractor shall carryout proper and efficient 

measures as often as necessary to reduce the dust pollution. 

 

The following Sub-Clauses 19.3 and 19.4 are added: 

 
19.3 Safety Precautions 

 

In order to provide for the safety, health and welfare of' persons, and for prevention of damage 

of any kind, all operations for the purposes of or in connection with the Contract shall be 

carried out in compliance with the Safety Requirements of the Government of Pakistan with 

such modifications thereto as the Engineer may authorise or direct and the Contractor shall take 

or cause to be taken such further measures and comply with such further requirements as the 

Engineer may determine to be reasonably necessary for such purpose. 

 

The Contractor shall make, maintain and submit reports to the Engineer concerning safety, 

health and welfare of persons and damage to property, as the Engineer may from time to time 

prescribe. 

 

19.4 Lighting Work at Night 

 

In the event of work being carried out at night, the Contractor shall at his own cost, provide 

and maintain such good and sufficient light as will enable the work to proceed satisfactorily 

and without danger. The approaches to the Site and the Works where the night-work is being 

carried out shall be sufficiently lighted. All arrangement adopted for such lighting shall be to 

the satisfaction of the Engineer’s Representative. 

Delete the text and substitute with the following: 

 

20.4 Employer’s Risks 

The Employer’s risks are: 
 

(a) insofar as they directly affect the execution of the Works in Pakistan: 
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(i) war and hostilities (whether war be declared or not), invasion, act of foreign enemies, 

(ii) rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel, or from 

any nuclear waste from the combustion of nuclear fuel, radioactive toxic explosive or 

other hazardous properties of any explosive nuclear assembly or nuclear component 

thereof, 

(iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or 

supersonic speeds, 

(v) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the Works; 
 

(b) loss or damage due to the use or occupation by the Employer of any Section or part of the 

Permanent Works, except as may be provided for in the Contract; 

(c) loss or damage to the extent that it is due to the design of the Works, other than any part 

of the design provided by the Contractor or for which the Contractor is responsible; and 

(d) any operation of the forces of nature (insofar as it occurs on the Site) which an 

experienced contractor: 

(i) could not have reasonably foreseen, or 

(ii) could reasonably have foreseen, but against which he could not reasonably have taken 

at least one of the following measures: 

(iii) prevent loss or damage to physical property from occurring by taking appropriate 

measures, or 

(iv) insure against. 
 

21.1 Insurance of Work and Contractor’s Equipment 

In para (a) of this clause, in the first line, after the word “plant”, Add the following words: 

‘whether provided by the Contractor or the Employer”. 

Add the following words at the end of Sub-para (a) and immediately before the last word of 

sub-para (b) of sub-clause 21.1 

“it being understood that such insurance shall provide for compensation to be payable in the 

types and proportions of currencies required to rectify the loss or damage incurred.” 

The insurance for works and contractor’s equipment shall be denominated in the currency or 

currencies and in the proportions in which the contract is administered 

21.2 Scope of Cover 

Amend sub-para. (a) of Sub-Clause 21.2 by deleting the words “from the start of work at the 

Site” and by substituting therefore the words “from the first working day after the 

Commencement Date.” 

Add following sub-clause (c) 

It shall be the responsibility of the Contractor to notify the insurance company of any change 

in the nature and extent of the Works and to ensure the adequacy of the insurance coverage at 

all times during the period of the Contract. 
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Amend sub-clause 21.4 

21.4 Exclusions 

The text is deleted and substituted with the following: 

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage 

caused by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv). 
 

25.1 Evidence and Terms of Insurances 

Amend Sub-Clause 25.1 by inserting the words “as soon as practicable after the respective 

insurances have been taken out but in any case” before the words “prior to the start of work at 

the Site.” 

The following Sub-Clause 25.5 is added: 

25.5 Insurance Company 

The Contractor shall be obliged to place all insurances relating to the Contract (including but 

not limited to the insurances referred to in clauses 21, 23 and 24) with Insurance Company 

having at least AA rating from PACRA/JCR in favor of the Employer valid for a period 28 

days after the expiry of Defects Liability Period. 

Costs of such insurances shall be borne by the Contractor. 

27.1 Fossils 

Add “/or” in the end of the text appearing under (a) after the word “and” 

Add “determined under sub clause 53.5” after the word “Contract Price” appearing in the end 

of first line of text under (b) 

 

Delete the whole text of this sub-clause and substitute as follows: 

30.3 Transport of Material or Plant 

If, notwithstanding Sub-Clause 30.1 any damage occurs to any bridge or road communicating 

with or on the routes to the Site arising from the transport of materials or Plant, the Contractor 

shall notify the Engineer with a copy to the Employer, as soon as he becomes aware of such 

damage or as soon as he receives any claim from the authority entitled to make such claim. 

 

The Employer shall not be liable for any costs, charges or expenses in respect of any damage 

occurs to any bridge or road arising from the transport of Material or Plant by the Contractor. 

The Contractor shall keep indemnified the Employer against all such claims. The Contractor 

shall negotiate the settlement of claim with the authority and pay all sums due in respect of all 

claims, proceeding, damages, costs, charges and expenses. 

The Contractor shall notify the Engineer and Employer about the negotiations, in-respect of 

settlement of claim. In case of failure in payment of claimed amount by the Contractor, the 

Employer shall recover the amount of claim from the Contractor by making deduction from 

any monies due or to become due to the Contractor and shall notify the Contractor accordingly. 
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Add following sub clause 30.5 
 

30.5 Extraordinary Traffic 
 

Nothing contained above shall excuse the Contractor or any of his sub-contractor(s) from 

complying with state laws regulating traffic on highway and bridges. 

 
The following Sub-Clause 31.3 is added: 

 

31.3 Co-operation with other Contractors 

During the execution of the Works, the Contractor shall co-operate fully with other contractors 

working for the Employer at and in the vicinity of the Site and also shall provide adequate 

precautionary facilities not to make himself a nuisance to local residents and other contractors. 

The following Sub-Clauses 34.2 to 34.19 are added: 

34.2 Rates of Wages and Conditions of Labor 

The Contractor shall pay rates of' wages and observe conditions of labor not less favorable than 

those established for the trade or industry where the work is carried out. In the absence of any 

rates of wages or conditions of labor so established, the Contractor shall pay rates of wages and 

observe conditions of labor which are not less favorable than the general level of wages and 

conditions observed by other employers whose general circumstances in the trade or in industry 

in which the Contractor is engaged are similar. 

34.3 Employment of Persons in the Service of Others 

The Contractor shall not recruit his staff and labor from amongst the persons in the services of 

the Employer or the Engineer; except with the prior written consent of the Employer or the 

Engineer, as the case may be. 

34.4 Housing for Labor 

Save insofar as the Contract otherwise provides, the Contractor shall provide and maintain such 

housing accommodation and amenities as he may consider necessary for all his supervisory 

staff and labor, employed for the purposes of or in connection with the Contract including all 

fencing, electricity supply, sanitation, cookhouses, fire prevention, water supply and other 

requirements in connection with such housing accommodation or amenities. On completion of 

the Contract, these facilities shall be handed over to the Employer or if the Employer so desires, 

the temporary camps or housing provided by the Contractor shall be removed and the Site 

reinstated to its original condition, all to the approval of the Engineer. 

34.5 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the safety of 

his staff and labor at all times throughout the period of the Contract. The Contractor shall 

further ensure that suitable arrangements are made for the prevention of epidemics and for all 

necessary welfare and hygiene requirements. 
 

34.6 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with 

and carry out such regulations, orders and requirements as may be made by the Government, 

or the local medical or sanitary authorities, for purpose of dealing with and overcoming the 

same. 



PART II-PCC-16 
 

 

 

34.7 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to local conditions, 

provide on the Site, to the satisfaction of the Engineer or his representative, adequate supply of 

drinking and other water for the use of his staff and labor. 
 

34.8 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances and 

Government Regulations or Orders for the time being in force, import, sell, give, barter or 

otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any such importation, 

sale, gift, barter or disposal by his Subcontractors, agents, staff or labor. 

 

 
 

34.9 Arms and Ammunition 

The Contractor shall not give, barter, or otherwise dispose of, to any person or persons, any 

arms or ammunition of any kind or permit or suffer the same as aforesaid except to those who 

are employed or hired for security of the work, Plant & Equipment, Material, Camp Sites, 

Offices, Housing including Employer’s/Engineer’s facilities, etc. 
 

34.10 Festivals and Religious Customs 

The Contractor shall in all dealings with his staff and labor have due regard to all recognised 

festivals, days of rest and religious and other customs. 

 

34.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous 

or disorderly conduct by or amongst staff and labor and for the preservation of peace and 

protection of persons and property in the neighbourhood of the Works against the same. 
 

34.12 Repatriation of Labor 

The Contractor shall be responsible for the return to the place of recruitment or domicile of all 

persons recruited and employed for the purpose of or in connection with the Contract and shall 

maintain suitable accommodation and amenities for such persons until they have left the site. 
 

34.13 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect all staff and labor 

employed on the Site from insect nuisance, rats, and other pests and reduce the danger to health 

and the general nuisance caused by the same. The Contractor shall provide his staff and labor 

with suitable prophylactics for the prevention of malaria and shall take steps to prevent the 

formation of stagnant pools of water. He shall comply with all the regulations of the local 

health authorities in these respects and shall in particular arrange to spray thoroughly with 

approved insecticide all buildings erected on the Site. Such treatment shall be carried out at 

least once a year or as instructed by the Engineer. The Contractor shall warn his staff and labor of 

the dangers of bilharzias and wild animals 

 

34.14 Burial of the Dead 

 

The Contractor shall make any necessary arrangements for the transport, to any place as required 

for burial, of any of his expatriate employees or members of their families who may 
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die in Pakistan. The Contractor shall also be responsible, to the extent required by the local 

regulations, for making any arrangements with regard to burial of any of his local employees 

who may die while engaged upon the Works. 

 

34.15 Supply of Foodstuffs 

 

The Contractor shall arrange for the provision of a sufficient supply of suitable food at reasonable 

prices for all his staff and labor for the purposes of or in connection with the Contract 

 

34.16 Accident Prevention Officer 

 

The Contractor shall have on his staff at the site an officer dealing only with questions regarding 

the safety and protection against accidents of all staff and labor. This officer shall be qualified for 

this work and shall have the authority to issue instructions and shall take protective measures to 

prevent accidents. Adequate number of Site Safety Inspectors shall be deployed by Contractor 

to assist Accident Prevention Officer and ensure safety of workers in the  hazardous work areas. 

 

34.17 First Aid Facilities 

 

The Contractor shall provide and maintain adequate First Aid Facilities convenient to the site 

to the approval of the Engineer. 

 

34.18 Dangerous Materials 

 

The Contractor and his subcontractors shall convey, store and make use of all explosives, 

dangerous petroleum, acetylene, carbide of calcium and other similar material provided by 

them for use in or on the Works in strict accordance with the provision of all laws, orders and 

regulations that are in force at the site or may be issued from time to time by the Government. 

 
34.19 Compliance by Subcontractors 

The Contractor shall be responsible for compliance by his Subcontractors of the provisions of 

this Clause. 

 
The following Sub-Clauses 35.2 and 35.3 are added: 

35.2 Records of Safety and Health 

The Contractor shall maintain such records and make such reports concerning safety, health 

and welfare of persons and damage to property as the Engineer may from time to time prescribe. 

35.3 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as possible after its 

occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, 

notify the Engineer immediately by the quickest available means. 
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Add the following at the end of sub clause: 
 

36.1 Quality of Materials, Plant, Supplies and Workmanship 

The place of such tests shall be situated in Pakistan and notified to the contractor whenever the 
need arises 

 

36.2 Cost of Samples 

Correct the clause No. from 36.1 to 36.2 Cost of Samples 

 
36.5 Engineer’s Determination where Test not provided for 

Add “/or” in the end of the text appearing under (a) after the word “and” 

Add “determined under sub clause 53.5” after the word “Contract Price” appearing in the end 

of first line of text under (b) 

The following Sub-Clause 36.6 is added: 

36.6 Use of Pakistani Materials and Services 

The Contractor shall, so far as may be consistent with the Contract, make the maximum use of 

materials, supplies, plant and equipment indigenous to or produced or fabricated in Pakistan 

and services, available in Pakistan provided such materials, supplies, plant, equipment and 

services shall be of required standard. 
 

40.2 Engineer’s Determination following Suspension 

Add “/or” in the end of the text appearing under (a) after the word “and” 

Add “determined under sub clause 53.5” after the word “Contract Price” appearing in the end 

of first line of text under (b) 

 

The text is deleted and substituted with the following: 

41.1 Commencement of Works 

The Contractor shall commence the Works on Site within the period named in Appendix-A to 

Bid from the date of receipt by him from the Engineer of a written Notice to Commence. 

Thereafter, the Contractor shall proceed with the Works with due expedition and without delay. 

 

42.2 Failure to give Possession 

 

Possession of site within the period named in Appendix-A 

 
Add “/or” in the end of the text appearing under (a) after the word “and” 

 
Add “determined under sub clause 53.5” after the word “Contract Price” appearing in the end 

of first line of text under (b) 
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Add the following paragraph at the end of Sub-Clause 45.1: 

 
45.1 Restriction on Working Hours 

 

The Contractor shall pay overtime payment to the Engineer’s Support Staff/Personnel who 

were required by the Contractor to perform their respective work assignment  beyond  the normal 

working hours stated in Part A – Particular Conditions (Appendix A). The payment to the 

Engineer’s Staff shall be made in the presence of the Employer’s Representative. 

 

47.1 Liquidated Damages 

The rate of liquidated damages shall be 0.1% per day of the contract price stated in Letter of 

Acceptance for every day of delay in which whole or part of the work(s) remained unfurnished 

subject to a maximum of 10% of the contract price stated in Letter of Acceptance. 

 

Add the following at the end of the sub-clause. 

“In addition to the Liquidated Damages, the Contractor shall bear all the cost/expenses related 

to the supervision of the works by the Project Consultants covering salaries of the Engineer 

and all of his Site Supervision staff including all the benefits, providing, running and 

maintenance of all the Engineer’s Facilities up to the issuance of the Taking Over Certificate 

by the Employer. All the above cost/expanses will not be reimbursed/paid to the Contractor 

beyond the approved completion period of the works” 

 

The following Sub-Clause 47.3 is added: 
 

47.3 Interim Liquidated Damages 

Contractor’s works programme submitted under clause 14.1 of General Conditions of Contract 

and Conditions of Particular Applications shall be considered part of the contract agreement. 

If the contractor’s progress is not as per approved programme of works, the contractor shall be 

liable for interim liquidated damages at the rate of 0.05% of the contract price stated in Letter 

of acceptance for each day of delay, which shall be refunded if the progress again matches the 

approved programme of works during the currency of works. 

The amount of interim liquidated damages deducted by the Employer from the payment of the 

contractor and refunded shall be taken into consideration while determining the liquidated damages 

for the whole of the Works under clauses 47.1 and 47.2. 

If the progress of works is observed to be behind approved programme of works against three 

consecutive months, then the Employer may invoke clause 63.1 (Default of Contractor). 

Delete Clauses 48.1 and replace with following: 

 
48.1 Taking over Certificate 

When the whole of the Works has been substantially completed and have satisfactorily passed 

any Tests on Completion prescribed by the Contract, the Contractor shall give a notice to that 

effect to the Engineer, with a copy to the Employer, accompanied by a written undertaking to 

finish with due expedition any outstanding work during the Defects Liability Period. Such 

notice and undertaking shall be deemed to be a request by the Contractor for the Engineer to 

issue a Taking-Over Certificate in respect of the Works. 
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Within 14 days of the date of receipt of contractor’s notice for issuance of Taking  Over Certificate 

the Employer shall on the written request by the Engineer constitute a committee comprising 

of Engineer/Engineer’s Representative, Employer’s and  Contractor’s Representatives. The 

Committee shall conduct a detailed inspection of the works completed by the contractor to 

ascertain the completion or the extent of completion to decide about the issuance of Taking 

Over Certificate. 

The Engineer in pursuance to the recommendations of the committee shall within 28 days of 

the date of receipt of the report from the committee, either issue to the Contractor, with a copy 

to the Employer, a Taking-Over Certificate, stating the date on which, in his opinion, the Works 

were substantially completed in accordance with the Contract, or give instructions in writing 

to the Contractor specifying all the work which, in the Engineer's opinion, is required to be 

done by the Contractor before the issue of such Certificate. 

 
The Engineer shall also notify the Contractor of any defects in the Works affecting substantial 

completion that may appear after such instructions and before completion of the Works specified 

therein. 

 

Add following paragraph before the first para 

49.2 Completion of Outstanding Works and Remedying Defects 

At the completion of the Defects Liability Period the Employer shall constitute a committee 

comprising of Engineer/Engineer’s Representative, Employer’s and  Contractor’s Representatives. 

The Committee shall conduct a detailed inspection of the works to ascertain the issuance of 

Defects Liability Certificate or otherwise 

 
Add following sub clause 49.5 

49.5 Extension of Defects Liability Period 

The defects liability period for the works shall be extended by a period equal to the period 

during which the Works cannot be used by reason of defect or damage. If only part of the 

works is affected, the Defect Liability Period shall be extended only for that part. In neither 

case shall the Defects Liability Period extend beyond 2 years. 
 

Add the following para at the end of this sub-clause in part I: 

 
51.1 Variations 

The approval/finalization of rates of all variations shall not relieve the Contractor of his 

obligations under the Contract. The Contractor shall neither stop the work nor slow down 

progress of the works in awaiting the approval of rates of all variations. 

51.2 Instructions for Variations 

At the end of the first sentence, after the word “Engineer", the words “in writing” are added. 

52.1 Valuation of Variations 

In the tenth line, after the words “Engineer shall” the following is added: 

“within a period not exceeding one-eighth of the completion time subject to a minimum of 56 

days from the date of disagreement whichever is later.” 
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53.3 Substantiation of Claims 

Add “and approved by the Employer” in the first line after the word “Engineer” 

Add “but not more than 28 days” in the end of sixth line after the word “require” 

Delete the text “if required by the Engineer so to do” appearing in the second and third last 

lines. 

Delete Clauses 53.4 and replace with following: 

53.4 Failure to Comply 

Notwithstanding anything contained in the document,, the Contractor shall not be entitled for 

any extension of Time for Completion and/or additional payment in respect of any claim(s) if 

the Contractor fails to comply with the requirements or any of the requirement of Sub-Clauses 

53.1, 53.2 and 53.3 within the time period stipulated there in the clauses above mentioned and 

or fails in keeping and producing necessary records whenever demanded by the Engineer. 

Add following paragraph at the end of sub clause 

54.1 Contractor’s Equipment, Temporary Works, and materials; Exclusive use for the Works 

The Contractor shall forward to the Engineer at the end of each month returns showing the 

Construction Plant, Material, etc., on site in a form prescribed by the Engineer. In addition, the 

Contractor should submit details of resources (labor, plant & equipment) at the end of each 

day to the Engineer. 

 

54.5 Conditions of Hire of Contractor’s Equipment 

The following paragraph is added: 

The Contractor shall, upon request by the Engineer at any time in relation to any item of hired 

Contractor’s Equipment, forthwith notify the Engineer in writing the name and address of the 

Owner of the equipment and shall certify that the agreement for the hire thereof contains a 

provision in accordance with the requirements set forth above. 

 
Add following sub clause 

55.2 Omission of Quantities 

Items of works described in the Bill of quantities for which no rate or price has been entered in 

the Contract shall be considered as included in other rates and prices in the Contract and will 

not be paid for separately by the Employer. 

 
The whole cost of complying with the provisions of the Contract shall be included in the items 

provided in the priced Bill of Quantities, and where no items are provided, the cost shall be 

deemed to be distributed among the rates and prices entered for the related Items of Work. 

Delete sub clause 57.1 and replace with following 

57.1 Method of Measurement 

The measurement of the Works shall be performed on the basis of the Specifications. All work 

completed under the Contract shall be measured according to the metric system for all items, 

unless otherwise provided herein or in the Special Provisions. All longitudinal measurements 

for area or volume will be made horizontally along the road centerline, and no deduction will 
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be made for individual fixtures in the pavement having an area of 1 sq. meter or less. All 

transverse measurements for area or volume of pavement courses will be made horizontally in 

accordance with the dimensions indicated on the plans, or the dimensions ordered by the Engineer. 

In computing volume of excavation, embankment and borrow material, the average end area 

method will be used. Where no items are provided in the Bill of Quantities for work required 

under the Contract, costs shall be deemed to be distributed among the quoted rates and prices 

entered for other items of work in the Bill of Quantities. The Works shall be measured net 

notwithstanding any general or local custom except where otherwise specifically described or 

prescribed in the Contract. 
 

Add following sub clause 57.3 

57.3 Copies of Payment Certificate 

 

The Contractor will supply to the Engineer’s Representative six (6) copies of the abstract of 

Contractor’s certificate of payment every month along with two copies of detailed measurements, 

quality control tests and cross sections with calculations, and any other document or information 

which form the basis of payment 

 
60 Certificates and Payment 

 

Delete sub clause 60.1 and replace with following: 

60.1 Monthly Statements 

The Contractor shall submit six copies of the statement to the Engineer at the end of each 

month, in a tabulated form approved by the Engineer, showing the amounts to which, the 

Contractor considers himself to be entitled.  The statement shall include the following items, 

as applicable, which shall be taken into account in the sequence listed: 

(a) the estimated Contract value of the Permanent Works executed up to the end of the 

month in question, determined in accordance with Sub-Clause 56.1, at the unit rates 

and prices included in the Contract; 

(b) the actual value certified for payment for the Permanent Works executed up to the end 

of the previous month, at the unit rates and prices included in the Contract; 

(c) the estimated Contract value at the unit rates and prices included in the Contract of the 

Permanent Works for the month in question, obtained by deducting (b) from (a); 

(d) the equivalent of the amount set forth in (c), expressed in the various currencies (if 

applicable) in which the Contract Price is payable, and calculated by applying the 

proportions and the exchange rates set forth in the Appendix to Bid to the amount set 

forth in (c); 

(e) the value of any variations executed up to the end of the month in question, less the 

amount certified in the previous Interim Payment Certificate, expressed in the relevant 

amounts of foreign (if applicable) and local currencies, pursuant to Clause 52; 
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(f) amounts approved in respect of Daywork executed up to the end of the month in 

question, less the amount for Daywork certified in the previous Interim Payment 

Certificate, as determined from the Daywork Schedule of the Bill of Quantities; 

(g) amounts in local currency reflecting changes in cost and legislation, pursuant to Clause 

70; 

(h) any amount to be withheld under the retention provisions of Sub-Clause 60.3, 

determined by applying the percentage set forth in Sub-Clause 60.3; 

(i) any amount to be added or deducted as Secured Advance against material at site under 

the provisions of Sub-Clause 60.11 (if applicable); 

(j) any amounts to be deducted as recovery of the Advance under the provisions of Sub- 

Clause 60.13; 

(j) adjustment of any other sum, expressed in the applicable currency or currencies, to 

which the Contractor may be entitled under the Contract or to be recovered from the 

Contractor; and 

(k) any amounts to be deducted as Withholding Tax under the provisions of Income Tax 

Laws and Central Board of Revenue regulations. 

 

Delete sub-clause 60.2 and replace with following: 

60.2 Monthly Payments 

The said statement shall be approved or amended by the Engineer in such a way that, in his 

opinion, it reflects the amount in various currencies due to the Contractor in accordance with 

the Contract, after deduction, other than pursuant to Clauses 14.1, 14.2 and 47, of any sums 

which may have become due and payable by the Contractor to the Employer. In cases where 
there is a difference of opinion as to the value of any item, the Engineer’s view shall prevail. 

Within 14 days of receipt of the monthly statement referred to in Sub-clause 60.1, the Engineer 

shall determine the amounts due to the Contractor and shall issue to the Employer and the 
Contractor a certificate herein called “Interim Payment Certificate”, certifying the amounts due 

to the Contractor. 

The Engineer shall not be bound to certify any payment under this Sub-clause if the net amount 

thereof, after all retention and deductions, would be less than the Minimum Amount of Interim 
Payment Certificates stated in the Appendix A to Tender. However, in such case, the unpaid 

certified amount will be added to the next interim payment, and the cumulative unpaid certified 

amount will be compared to the minimum amount of interim payment 

 
Notwithstanding the terms of this Clause or any other Clause of the Contract, no amount will 

be certified by the Engineer for payment until the Performance Security has been provided by 

the Contractor and approved by the Employer”. 
 

Add following paragraph at the start 

60.3 Retention Money 

10% Retention Money shall be retained from each interim certificate of the Contractor except 

interim certificate of Mobilization Advance up to maximum 5%. 
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The Retention Money shall be binding irrespective of changes in the quantities or variations in 

the Works or extensions in Time for Completion of the Works which are granted or agreed upon 

under the provisions of the Contract. 

Add following paragraph at the end 

60.6 Final Statement 

If, following discussions between the Engineer and the Contractor and any changes to the draft 

final statement which may be agreed between them, it becomes evident that a dispute exists, 

the Engineer shall issue to the Employer an Interim Payment Certificate for those parts of the 

draft final statement which are not in dispute. The dispute shall then be settled in accordance 

with Clause 67. The Final Statement shall be agreed upon settlement of the dispute. 

 

60.8 Final Payment Certificate 

Replace word “Clause 47” with Clauses 14.1, 14.2 and 47 in para (b), line 3 

Add the following para at the end of this sub-clause 

The Contractor shall also submit following documents with his final statement to the Engineer: 

(a) Approved final As-built drawings. 

(b) An affidavit by the Contractor that the Works have been executed according to approved 

specifications, drawings, designs and standard and have not concealed defects known to 

him. 

 

Delete the text and substitute: 

60.10 Time for Payment 

The amount due to the Contractor under any interim certificate issued by the Engineer pursuant 

to this Clause, or to any other terms of the Contract, shall, subject to Clause 47, be paid by the 

Employer to the Contractor within 28 days after such interim certificate has been delivered to 

the Employer, or, in the case of the Final Certificate referred to in Sub Clause 60.8, within 56 

days, after such Final Payment Certificate has been delivered to the Employer. 

 
Add following sub clauses 

 

60.11 Place of Payment 

Payments to the Contractor by the Employer shall be made in the currencies in which the 

Contract Price is payable into a bank account or accounts nominated by the Contractor 

 

a) The Employer may withhold the whole or a part of any payment certificate issued by 

the Engineer if it is necessary in the opinion of the Employer to protect himself against 

losses on account of the following reasons. 

i. Defective work not rectified. 

ii. Non-fulfilment of any demand regarding guaranties. 

iii. Claims of third parties raised against the Employer caused through fault of the 

contractor in connection with the works. 
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iv. Damages caused by the contractor or his personnel or any sub-contractor, to the 

Employer, or to a third party on the site. 

v. Non-fulfilment of the contract by the contractor. 

 
b) After the reasons for withholding of payments have been eliminated, to the satisfaction 

of the Employer and the Engineer, payments to the contractor will be undertaken by the 

Employer without delay. 

 

60.12 Financial Assistance to Contractor 
Financial assistance shall be made available to the Contractor by the Employer by 
adopting the following method. 

Mobilization Advance Payment 

(a) Mobilization Advance equal to ten percent (10%) of the Contract Price stated in the 

Letter of Acceptance shall be paid by the Employer to the Contractor in two equal parts 

upon submission by the Contractor of a Mobilization Advance Guarantee for the full 

amount of the Advance in the specified form from a Scheduled Bank in Pakistan. 

 

1. First part within 14 days after signing of the Contract Agreement or the date of 

receipt of Engineer’s Notice to Commence, whichever is earlier; and 

 

2. Second part within 42 days from the date of payment of the first part, subject to the 

satisfaction of the Engineer as to the state of mobilization of the Contractor. 

 

(b) This Advance shall be recovered in equal instalments; first instalment at the expiry of 

third month after the date of payment of first part of Advance and the last instalment 

two months before the date of completion of the Works as per Clause 43 hereof. 

 

Add following as paragraph (b) (iii); 

63.1 Default of Contractor 

(b)(iii) If the progress of works with respect to the Programme of Works is observed to be 

behind the approved program of works against three consecutive months. 

 
Delete the last paragraph of this sub-clause and substitute with: 

“then the Employer may, after giving 14 days’ notice to the Contractor, enter upon the Site and 

expel the Contractor therefrom without thereby voiding the Contract, or releasing the 

Contractor from any of his obligations or liabilities under the Contract, or affecting the rights 

and powers conferred on the Employer or the Engineer by the Contract, and may himself 

complete the Works or may employ any other contractor to complete the Works. The Employer 

or such other contractor may use for such completion so much of the Contractor’s Equipment, 

Plant, Temporary Works, and materials, which have been deemed to be reserved exclusively 

for the execution of the Works, under the provisions of the Contract, as he or they may think 

proper, and the Employer may, at any time, sell any of the said Contractor’s Equipment, 

Temporary Works, and unused Plant and materials, and apply the proceeds of sale in or toward 

the satisfaction of any sums due or that may become due to him from the Contractor under the 

Contract.” 
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Provided further that in addition to the action taken by the Employer against the Contractor 

under this Clause, the Employer may also refer the case of default of the Contractor to Pakistan 

Engineering Council for punitive action under the Construction and Operation of Engineering 

Works Bye-Laws 1987, as amended from time to time. 
 

63.2 Valuation at Date of Termination 

Modify the heading of Sub-Clause 63.2 by substituting “Valuation at Date of Expulsion” for 

“Valuation at Date of Termination.” In Sub-Clause 63.2, delete the word “termination” on the 

second and fifth lines and substitute “expulsion”. 
 

63.3 Payment after Termination 

Modify the heading of Sub-Clause 63.3 by substituting “Payment after Expulsion” for “Payment 

after Termination.” In Sub-Clause 63.3, delete the words “terminates the Contractor’s 

employment” on the first line, and substitute “shall enter and expel the Contractor. 
 

63.4 Assignment of Benefit of Agreement 

In Sub-Clause 63.4, delete the word “termination” on the second line, and replace with 

“expulsion”. 
 

Add following sub clause 

63.5 Corrupt and fraudulent Practices 

If in the judgment of the Employer the Contractor has engaged in corrupt or fraudulent practices, 

in competing for or in executing the contract, then the Employer may, after having given 14 

days notice to the contractor, terminate the contractor’s employment under the contract and 

expel him from the site, and the provision of clause 63 shall apply as if such expulsion had been 

made under sub-clause 63.1. 

For the purpose of this sub-clause: 

“corrupt practice” means the offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the procurement process or in contract execution. 

“Fraudulent practice” means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the Employer, and includes collusive 

practice among bidders (prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the Employer of the benefits of free and open 

competition 

 
65.2 Special Risks 

 

The text is deleted and substituted with the following: 

 
The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a) (i) to (a) (v). 

 

67.3 Arbitration 

In the sixth to eight lines, delete the words “shall be finally settled” …..…to……… “appointed 

under such Rules” and substitute the following: 

shall be finally settled under the Rules and provisions of Arbitration Act 1940 of Islamic 

Republic of Pakistan enforced for the time being and as amended from time to time by one or 
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more Arbitrators appointed in accordance with said Rules.  The place of Arbitration shall be 

Karachi, Pakistan. 

 

68.1 Notice to Contractor 

The following paragraph is added: 

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of Letter 

of Acceptance, intimate in writing to the Employer and the Engineer by registered post, the 

address of his principal place of business or any change in such address during the period of 

the Contract. 

 

68.2 Notice to Employer and Engineer 

For the purposes of this Sub-Clause, the respective addresses are: 

1. The Employer 

Project Director, 

Federal Government Employees Housing Authority, 

2nd Floor Working Women’s Hostel, 
Opposite Garden Police Headquarter 

Aga Khan III Road, Karachi 

 

(c) The Engineer 

 

To be notified 

 

69.1 Refer Clause 60.10 above 

 

69.3 Payment on Termination 

Delete sentence from “but in addition to the payments…… of such termination” 
 

69.4 Contractor’s Entitlement to Suspend Work 

Add “/or” in the end of the text appearing under (a) after the word “and” 
 

Add “determined under sub clause 53.5” after the word “Contract Price” appearing in the first 

line of text under (b) Add the following sub-clause 

70.1 Increase or Decrease of Cost 

Sub-Clause 70.1 is deleted in its entirety, and substituted with the following: 

The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall be adjusted in respect 

of the rise or fall in the cost of labor, materials, and other inputs to the Works, by applying 

to such amount the formula prescribed in this Sub-Clause. 

 

(a) Other Changes in Cost 

To the extent that full compensation for any rise or fall in costs to the Contractor is not 

covered by the provisions of this or other Clauses in the Contract, the unit rates and prices 

included in the Contract shall be deemed to include amounts to cover the contingency of 

such other rise or fall of costs. 
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(b) Adjustment Formula 

 

The adjustment to the monthly statements in respect of changes in cost shall be determined 

from the following formula: - 
 

 
Pn 

Where: 

A  b  
Ln

 

Lo 
c 

 
 Mn    d 
Mo 

En 
………………. 

Eo 

 
 

Pn is a price adjustment factor to be applied to the amount for the payment of the work 

carried out in the subject month, determined in accordance with Paragraph 60.1 (a), and 

with Paragraphs 60.1 (b) and (e), where any variations and daywork are not otherwise 

subject to adjustment; 

A is a constant, specified in Appendix-C to Bid, representing the nonadjustable portion in 

contractual payments; 

b, c, d, etc., are weightages or coefficients representing the estimated proportion of each 

cost element (labor, cement and reinforcing steel etc.) in the Works or Sections thereof, 

net of Provisional Sums and Prime Cost; the sum of A, b, c, d, etc., shall be one; 

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements for 

month “n”, determined pursuant to Sub-Clause 70.1(d), applicable to each cost element; 

and 

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the above 

cost elements at the date specified in Sub-Clause 70.1(d). 

 

(c) Sources of Indices and Weightages 

 

The sources of indices shall be those listed in Appendix-C to Bid, as approved by the 

Engineer. As the proposed basis for price adjustment, the Contractor shall have 

submitted with his bid the tabulation of Weightages and Source of Indices if different than 

those given in Appendix-C to Bid, which shall be subject to approval by the Engineer. 

 

(d) Base, Current, and Provisional Indices 

The base cost indices or prices shall be those prevailing on the day 28 days prior to the latest 

date for submission of bids. Current indices or prices shall be those prevailing on the day 

28 days prior to the last day of the period to which a particular monthly statement is related. 

If at any time the current indices are not available, provisional indices as determined by the 

Engineer will be used, subject to subsequent correction of the amounts paid to the Contractor 

when the current indices become available. 

 

(e) Adjustment after Completion 

If the Contractor fails to complete the Works within the Time for Completion prescribed 

under Clause 43, no adjustment of prices thereafter. 

(f) Weightages 

The weightages for each of the factors of cost given in Appendix-C to Bid shall be adjusted 

if, in the opinion of the Engineer, they have been rendered unreasonable, unbalanced, or 
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inapplicable as a result of varied or additional work executed or instructed under Clause 51. 

Such adjustment(s) shall have to be agreed in the variation order. 

 
70.2 Subsequent Legislation 

If, after the date 28 days prior to the latest date for submission of bids for the Contract, there 

occur in Pakistan changes to any National or State Statute, Ordinance, Decree, or other Law or 

any regulation or by-law of any local or other duly constituted authority, or the introduction of 

any such State Statute, Ordinance, Decree, Law, regulation, or by-law that causes additional or 

reduced cost to the Contractor, other than under sub-clause 70.1 of this clause, in the execution 

of the Contract, such additional or reduced cost shall, after due consultation with the Employer 

and the Contractor, be certified by the Engineer and be paid by or credited to the Employer 

and the Contract Price adjusted accordingly. 

Addition/reduction in the cost of Works due to change in the cost of the specified construction 

inputs in Appendix-C mentioned in paragraphs (i), (ii), (iii) and (iv) of sub clause 70.1 on 

account of the legislative action described hereinabove, shall not be adjusted under this sub 

clause as adjusted due to increase or decrease in the price of these inputs is covered by sub 

clause 70.1 (i), (ii), (iii) and (iv). 

Any increase or decrease in the cost of the Works due to increase or decrease in the haulage, 

cartage of any goods/materials on account of any changes in legislation shall also  not  be adjusted. 

Notwithstanding anything contained herein above, any increase in the rate of Income Tax or 

Withholding Tax levied upon the Contractor on the incomes or profits arising out  of  this Contract 

under the Income Tax Laws of Pakistan applicable in the years of currency shall not be adjusted 

under this or any other provision of Contract and shall be the sole responsibility of the Contractor 

 
 

Currency and Rates of Exchange 
 

The Sub-clauses 71.1, 72.1, 72.2 and 72.3 are deleted being not applicable for  this Contract 

as the Currency of the Contract is Pak. Rs. 
 

The following Sub-Clauses 73.1, 73.2, 73.3, 74.1, 75.1, 76.1, 77.1, 78.1, 79.1, 80.1, 81.1, 82.1, 

83.1, 84.1, 85.1, 86.1, 87.1, 88.1, 89.1 and 90.1 are added: 

 

73.1 Payment of Income Tax 

The Contractor, Subcontractors and their employees shall be responsible for payment of all 

their income tax, super tax and other taxes on income arising out of the Contract and the rates 

and prices stated in the Contract shall be deemed to cover all such taxes. 

73.2 Cost Inclusive of Duties and Taxes 

Local Taxation 

The prices bid by the Contractor shall include all customs duties, import duties, business taxes, 

and income and other taxes that may be levied in accordance with the laws and regulations in 

being on the date 28 days prior to the latest date for submission of bids in the Employer’s 

country on the Contractor’s Equipment, Plant, materials, and supplies (permanent, temporary, 
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and consumable) acquired for the purpose of the Contract and on the services performed under 

the Contract. Nothing in the Contract shall relieve the Contractor from his responsibility to 

pay any tax that may be levied in the Employer’s country on profits made by him in respect of 

the Contract. 

Foreign Taxation 

The prices bid by the Contractor shall include all taxes, duties, and other charges imposed 

outside the Employer’s country on the production, manufacture, sale, and transport of the 

Contractor’s Equipment, Plant, materials, and supplies to be used on or furnished under the 

Contract, and on the services performed under the Contract. 

 
73.3 Income Tax Provision in Sub-Contracts 

Provisions to the like effect as those contained in this clause shall be incorporated by the 

Contractor in all sub-contracts agreement(s). 
 

74.1 Integrity Pact 

If the Contractor or any of his Subcontractors, agents or servants is found to have violated or 

involved in violation of the Integrity Pact signed by the Contractor as Appendix-L to his Bid, 

then the Employer shall be entitled to: 

(a) recover from the Contractor an amount equivalent to ten times the sum of any 

commission, gratification, bribe, finder’s fee or kickback given by the Contractor or 

any of his Subcontractors, agents or servants; 

(b) terminate the Contract; and 

(c) recover from the Contractor any loss or damage to the Employer as a result of such 

termination or of any other corrupt business practices of the Contractor or any of his 

Subcontractors, agents or servants. 

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner prescribed 

under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 shall be made after 

having deducted the amounts due to the Employer under Sub-Para (a) and (c) of this Sub- 

Clause. 
 

75.1 Termination of Contract for Employer's Convenience 

The Employer shall be entitled to terminate the Contract at any time for the Employer's 

convenience after giving 56 days prior notice to the Contractor, with a copy to the Engineer. 

In the event of such termination, the Contractor: 

(a) shall proceed as provided in Sub-Clause 65.7 hereof; and 

(b) shall be paid by the Employer as provided in Sub-Clause 65.8 hereof. 
 

76.1 Liability of Contractor 

The Contractor or his Subcontractors or assigns shall follow strictly, all relevant labor laws 

including the Workmen's Compensation Act and the Employer shall be fully indemnified for 

all claims, damages etc. arising out of any dispute between the Contractor, his Subcontractors 

or assigns and the labor employed by them. 



PART II-PCC-31 
 

 

 

78.1 Details to be Confidential 

The Contractor shall treat the details of the Contract as private and confidential, save in so far 

as may be necessary for the purposes thereof, and shall not publish or disclose the same or any 

particulars thereof in any trade or technical paper or elsewhere without the prior consent in 

writing of the Employer or the Engineer. If any dispute arises as to the necessity of any 

publication or disclosure for the purpose of the Contract, the same shall be referred to the 

decision of the Engineer whose award shall be final. 

 
 

 
79.1 Quality and Safety 

The Contractor shall submit a quality and safety plan to the Engineer for approval, within 14 

days after commencement of work. 

 

 
80.1 Coordination of Work at Site: 

 

The Contractor shall take cognizance that during the execution of the project, other 

Contractors will be working concurrently on this site or adjacent to the site. 

All works of his responsibility shall be coordinated by the Contractor so as to give the necessary 

facilities to other Contractors or their workmen or any other employees, who execute or supervise 

any work on the Site. 

 
 

The Contractor shall ensure that the necessary safety precautions will be observed and 

interferences shall be avoided especially for the works executed side-by-side by different 

Contractors. 

 

Due consideration must be given to permit access to sections of the work as required by other 

Contractors for the execution of their works. With a view to coordinate the works, the Engineer’s 

Representative may from time to time direct the order of the work to be carried out. 

Allowances for coordination of work at site shall be made by the Contractor in his prices & 

programming. 

 

 
 

Add the following sub clause: 

81.1 Government and other Regulations in Pakistan 

The operation, proceedings and other activities in Pakistan of the Contractor and his sub- 

Contractors in connection with the works shall be conducted in strict accordance with the 

requirements and provisions of all laws, decrees, orders, rules and regulations of the 

Government and other Authorities from time to time in force, which are applicable to the 

Works. 
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The Contractor and his Sub-Contractors shall be at all times during the execution and 

maintenance of the works comply with all municipal and local bye-laws, regulations, rules and 

orders from time to time in force which are applicable to the works. 
 

Add the following sub clause: 

82.1 State of Emergency 

In addition to his other responsibilities under the Contract the Contractor shall comply with 

any police or Military regulations, orders or instructions in force in the area of the Works due 

to a State of Emergency. 

83.1 Contractor to keep Engineer fully informed 

The Contractor shall keep the Engineer fully informed, as to all matters connected with the 

Works and the progress thereof, including any modification in the procedure for carrying out 

the Works, dispatch and delivery to the Site of materials and plant, moving of items of plant 

and such like matters. 
 

84.1 Personal Liabilities 

Neither any member of the Employer’s staff, nor the Engineer nor any member of his staff, nor 

the Engineer’s Representative shall be in any way personally liable for the act or obligations 

under the Contract, or answerable for any default or omission on the part of the Contractor in 

the observance of the provisions of the contract or performance of any of the act matters or 

things which are herein contained. 
 

85.1 Freight Charges, etc. 

The Contractor shall pay all freight charges and expenses in connection with the transporting 

of materials, Plant and other things from the port of importation to the Site and from the Site 

to the port of exportation. 

 
86.1 Accidents 

The Contractor shall within 24 hours of the occurrence of any accident at or about the site or 

in connection with the execution of the Works report such accident to the Engineer and the 

Employer. 

87.1 Acquisition of Land and Relocation of Utilities 

The acquisition of land within the Right of Way and the relocation of utilities from the Right 

of Way shall be the Employer’s responsibility and in order to allow commencement and execution 

of the Work on Site in accordance with a programme approved by the Engineer sufficient 

“Right of Way (ROW)” shall be handed over to the Contractor clear of all encumbrances. 

The Contractor shall conduct his operations, make necessary arrangements, take suitable 

precautions and perform all required work incident to the protection of and avoidance of 

interference with power transmission, telegraph and natural gas lines, oil lines, water and sewerage 

mains and other utilities within the areas of his operations in connection with this contract. 

If any harm/ damage is done to the existing utility lines/ services because of the Contractor 

works, the cost thereof shall be borne by the Contractor. The Contractor shall save harmless 

and indemnify the Employer in respect of all claims, demands, proceedings, damages, costs, 

charges and expenses whatsoever arising out of or in relation to any such operations or 

interference. 
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88.1 Wastage 

No payment shall be made under any circumstances for wastage of materials, supplies 

and/or fixtures supplied by the Contractor. In all cases payment shall be made only on the basis 

of the net quantities of work done. It is up to the Tenderer/Contractor to calculate and make 

allowance for any or all such wastage (e.g. cut ends of reinforcement bars, spillage of cement 

and the like) in establishing the unit rates or prices for the items of works. 

 

89.1 Weather, Flood, Seismic and Traffic Vibrations Conditions 

The Contractor shall be deemed to have taken all weather, flood, inundation, seismic, traffic, 

vibrations conditions, arising from any cause whatsoever, into account when preparing his 

Tender and he shall not be entitled to extra payment by reason of the occurrence or effect of 

excessive traffic vibrations, rain fall, floods, temperature or humidity, high winds, earthquakes 

or an, other heavier flood inundation, seismic or environmental conditions. 

Without limiting his liabilities under the Contract, the Contractor shall make suitable 

arrangements to protect the works, Including temporary Works, and Constructional Plant against 

the effects of weather flood inundation seismic and traffic vibrations conditions. 

No work shall be performed when; in the opinion of the Engineer such work is liable to be 

injuriously affected by the weather, flood, inundation seismic or traffic vibrations conditions. 

The Contractor shall not be entitled to extra payment on account of loss alleged to have been 

sustained directly or indirectly by reason of the Engineers declining to permit such work to 

start or continue or ordering any work damaged by the weather flood inundation seismic or 

traffic vibrations conditions to be made good or removed and re-executed. 

The Contractor shall be responsible for obtaining and acting upon all relevant weather flood 

inundation and seismic information during the period of the Contract. The Contractor shall 

promptly supply copies of all-weather flood inundation and seismic forecasts to the Engineer 

 

90.1 Dealing with Water 

The Contractor shall take all necessary measures to prevent water from the Site causing a 

nuisance on or, in any neighboring land or property either by causing flooding or by depositing 

sediment on the surface of the ground or in drains or watercourses. Wherever necessary to 

prevent this, the Contractor shall construct temporary drainage channels, layer sumps and traps 

(in addition to those shown on the Contract) discharging into existing drain, ditches or 

watercourses. The Contractor snail removes over all sediment, which may accumulate on any 

land or in any drains, ditches or watercourses or in any other property as a result of his 

operations. 

All works including those below sub-soil standing water level shall be carried out in the dry 

unless specified otherwise. The Contractor's arrangements for controlling the inflow of water 

into the parts of the excavation being worked and during the placing of concrete and other 

works therein and for the collection and disposal of water shall be to the Engineer's 

Approval. Such arrangements may include interalia temporary cofferdams, well-point systems, 

pumps; drains trenches, flumes and other recognized means. All Costs and charges in dealing 

with water in any way whatsoever and the effects thereof will be deemed to be included in the 

Contract Price and in the unit rates or prices of the Contractor for excavations. 

Water flowing into excavations shall be carried by trenches, drainage layers or open jointed 

drains to sumps from which it shall be pumped. Such trenches drains or sands shall generally 

be clear of the Permanent Works unless approved otherwise by the Engineer. If, with the said 
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Approval of the Engineer trenches drains or sumps are excavated under or immediately adjacent 

the Permanent Works, these shall comprise open-jointed pipes with gravel mounds. When no 

longer required and when approved by the Engineer they shall be filled with a cement 

/sand grout injected under pressure so as to fill the pipe and all voids completely. 

The Contractor shall keep all surfaces upon or against which concrete is to be deposited free 

from running water and no concrete shall be placed until such surfaces are properly drained. 

Suitable precautions shall be taken to prevent running water from washing out cement or 

concrete while it is setting or from injuring the Works in any other way. 

Notwithstanding the Approval by the Engineer of the Contractor's methods of dealing with 

water, the Contractor shall be responsible for and accept all the risks and liabilities of dealing 

with water from whatever source and of all effects thereof. 
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SPECIFICATIONS – SPECIAL PROVISIONS 

 

1. GENERAL 

1.1 Specifications – Special Provisions shall form an integral part of Bid and the 

Contract documents. 

 

1.2 The  Contractor  shall  notify all  sub-contractors  of  the  provisions  of  these 

Special Provisions. 

 
2. DESCRIPTION OF PROJECT, WORKS INVOLVED AND SITE 

Federal Government Employees Housing Authority (FGEHA) intends to carry out 

Electrical Works of (Sector 4C, 18C, 19C, 24B and 25B) at KDA Scheme-33, Gulzar- 

e-Hijri, Karachi and ancillary works as per approved design and  drawings. 
 

The o v e r a l l scope of works mainly comprises construction of roads, sewerage, 

drainage, water supply and external electrification etc. lying within the boundaries 

and limits shown on the Drawings and any such additional areas adjacent thereto 

as may be designated by the Engineer from time to time for the construction to be 

performed under the Contract, and all such areas and additional areas shall comprise 

the Site. This Specific Package covers the additional Electrical Works as some work has 

already executed and in Place. 
 

3 CODES, STANDARDS AND CERTIFICATES 

 

A. Applicable Standards 

Except as otherwise provided by these Specifications or the Drawings, all 

materials, equipment and fabrication and testing thereof shall conform to the 

latest applicable standards and codes referred in the Specifications by use of 

the abbreviations explained below: 
 

 

 

 

 

 

 

 
 

 

Transportation Officials. 

AWS - American Welding Society (USA) 

BS - British Standards (UK) 

CP - Codes of Practice (UK) 

ICAO - International Civil Aviation Organisation 

BSICP - British Standard Institute Code of Practice 

PS - Pakistan Standards (Pak) 

PCA - Portland Cement Association 

PSI - Pakistan Standard Institute 

SSPC - Steel Structures Painting Council (USA) 

UBC - Uniform Building Code (USA) 

USBR - United States Bureau of Reclamation (USA) 

 

If the Contractor, at any time and for any reason, wishes to deviate from the 

above standards or desires to use material or equipment not covered by the 

ASCE - American Society of Civil Engineers  

ASA - American Standard Association  

ACI - American Concrete Institute (USA)  
AISI - American Iron and Steel Institute (USA)  

AISC - American Institute of Steel Construction (USA)  
ANSI - American National Standard Institute (USA)  

ASTM - American Society for Testing and Materials (USA)  
AASHTO - American Association of State Highway & 
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above standards, he shall state the exact nature of the changes, the reason for 

making the change and shall submit complete specifications of the materials 

and equipment to the Engineer for approval. 
 

B. Standards other than those Specified 

Where requirements for materials or equipment are specified by reference to a 

standard which has its origin in one country, it is not the intention to restrict 

the requirements solely to that standard and that country. Other standards, 

including standards of other countries, will be accepted provided the 

requirements thereof, in the sole opinion of the Engineer, are at least equal to 

the requirements of the standard specified. The Contractor may propose to the 

Engineer an equivalent standard other than that specified, in which case he 

shall submit the proposed standard and all other information required and shall 

submit written proof that his proposed standard is equivalent in all significant 

respects to the standard specified. All submissions must be made in the English 

language. 
 

C. Codes and Standards at Site 

The Contractor shall supply and have at his site office:- 
 

a) Copies of all latest editions of codes and standards referred to in these 

Specifications or equivalent codes and standards as approved by the 

Engineer. 

b) Catalogues and published recommendations from manufacturers 

supplying products and materials for the project. 

c) The Contractor shall provide manufacturer's or supplier's materials 

which must meet the requirements of a specific code or standard as 

stated in these Specifications. 

 

4. MANUFACTURER'S RECOMMENDATIONS 

Installation of manufactured items shall be in accordance with procedures 

recommended by the manufacturer or as approved by the Engineer. 
 

5. UNITS OF MEASUREMENTS 

The FPS System of Units shall be used throughout the Project. 
 

6. EXISTING CONDITION AT SITE 

Drawings and information pertaining to existing project conditions are furnished for 

reference. 
 

Neither the Employer nor the Engineer warrants the adequacy or correctness of these. 

The Contractor’s are encouraged to visit the project site to assess the existing site 

conditions. 
 

7. PROTECTION AND PRECAUTIONS 

The Contractor and his sub-contractors shall afford all necessary protection to 

existing structures and will be required to make good at his own expense any damage 

done to such structures through his own or his representatives or subcontractors' fault 

and negligence. 
 

 



SP-3 
 

 

 

The Contractor and his sub-contractors shall afford all necessary protection to existing 

roads in the area. He will clear and make good at his own expense any damage to or 

debris on these roads through his own fault and negligence. He must at all time ensure 

the free and normal flow of traffic and shall not cause obstruction to the traffic 

system. The Contractor and his sub-contractors shall provide and maintain necessary 

protection an precautionary measures such as warning signs, warning lamps and 

barricades etc. to prevent accidents. 
 

The Contractor shall promptly correct all such damage to original condition at no 

additional expense to the Employer. 

 

The Contractor shall cooperate with trades performing work under other Contracts as 

necessary for completion. 
 

8. SEQUENCE OF CONSTRUCTION 

The Contractor shall submit his proposal for approval of the Engineer the sequence of 

Construction, prior to starting the works. The works shall be executed as per approved 

sequence of construction 
 

9. LINES AND LEVELS 

Survey control points will be established by the Engineer. The Contractor shall be 

responsible for verifying these and shall be responsible for all requirements necessary 

for the execution of any work to the locations, lines, and levels specified or shown on 

the drawings, subject to such modifications as the Engineer may require as work 

progresses. 
 

10. PLANT, EQUIPMENT AND TOOLS 

The Contractor shall provide at his cost modern plant, equipment and tools, adequate 

and befitting to the nature, magnitude and size of this Contract, in strict compliance 

with the requirements of the General Conditions of Contract, Conditions of Particular 

Applications and Technical Specifications. 
 

11. PARTIAL POSSESSION 

Whenever, as determined by the Employer any portion of work performed by the 

Contractor is in a condition suitable for use, the Employer may take possession of or 

use such portion. 
 

Such use by the Employer shall in no instance be construed as constituting final 

acceptance, and shall neither relieve the Contractor of any of his responsibilities 

under the Contract, nor acts a waiver by the Employer of any of the conditions 

thereof, provided that the Contractor shall not be liable for the cost of repairs, re- 

work, or renewals which may be required due to ordinary wear and tear resulting 

from such use. However, if such use increase the cost or delays to the completion of 

remaining portions of work, the Contractor will be entitled to an equitable adjustment. 
 

If, as a result of the Contractor's failure to comply with the provision of the Contract, 

such use proves to be unsatisfactory, the Employer will have the right to continue 

such use until such portion of the work can, without injury to the Employer, be taken 

out of service for correction of defects, errors, omissions, or replacement of 

unsatisfactory materials or equipment, as necessary for such work to comply with 

the  Contract;  provided  that  the period   of   such   operation 
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or use pending completion of appropriate remedial action shall not exceed twelve 

months unless  otherwise mutually agreed upon in writing between the parties. 
 

12. EXISTING SERVICES 

The Contractor shall search for, find, locate and protect any wiring, cable, duct, 

pipework,  etc., within or immediately adjoining  the  site area. 
 

The Contractor shall take full responsibly for safety of existing service lines, utilities 

and utility structures uncovered or encountered during excavation and construction 

operations. 
 

The Contractor shall take full responsibility for damaging any such service lines, 

utility/utility structure and any cost and/or expense that arises or issues from any such 

damage shall be borne directly by himself. Should any damage to any such service 

occur the Contractor shall forthwith take remedial action, initiate safety precautions, 

install temporary services and carryout repair all at his own cost and expense and 

inform the Engineer and notify all relevant authorities. 
 

Existing utilities which are to remain in service for or after the works are to be 

determined by the Contractor. If any existing service lines, utilities and utility 

structures which are to remain in service are uncovered or encountered during these 

operations, they shall be safeguarded, protected from damage, and supported. The 

Contractor shall preserve, maintain and keep in perfect working conditions, any 

existing facilities required to be preserved by the Employer/the Engineer. 
 

13. CONSTRUCTION AREA AND ACCESS 

The Employer will provide the Contractor possible space within or nearby the area of 

site of works for the storage of plant, equipment and materials and for Contractor's 

temporary office, during the currency of the Contract. In case the adjacent area as 

required by the Contractor is not available within the Project boundary for storage of 

plant, equipment and machines then the Contractor shall arrange at his own expense 

possible space for storage of plant, equipment and machines at his own cost and 

expense. On no account shall such temporary installations conflict/interfere with any 

of the permanent installations, services and any operational function of Employer. 

The handling and storage of all plants, equipment and materials at site shall be the 

sole responsibility of the Contractor and at no risk and cost to the Employer. 
 

The Contractor shall protect all material against corrosion, mechanical damage or 

deterioration during storage and erection on site. The protection methods shall be to 

the approval of the Engineer 
 

14. CONSTRUCTION AND CHECKING AT SITE 

The Contractor shall submit to the Engineer in due time for approval and discussion, 

his proposals and plans as to the method and procedure to be adopted for the temporary 

and permanent works involved. 

 

The submitting to these suggestions and arrangements, and the approval thereof by 

the Engineer shall not relieve the Contractor of his responsibilities and duties under 

the Contract. 
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The carrying out of all work included in the Contract is to be supervised by a sufficient 

number of qualified representatives of the Contractor and full facilities and 

assistance are to be afforded by the Contractor for the Engineer or his Representative 

to check and examine the execution of the work. 

 

The Engineer reserves the right to inspect all parts of the works but may at his 

discretion waive inspection on certain items. This shall in no way absolve the 

Contractor from his responsibilities. This particularly applies to the checking of 

materials, the accurate setting out of foundations, and to the leveling, setting and 

aligning of the various parts, and to the proper fitting and adjustment of manufactured 

and finished materials and fixtures in position. 

 

If the Engineer or his Representative find that the work progress is slow in such a 

way that the works or parts thereof will not be completed in the time specified, then 

he shall order the Contractor to work overtime or in shifts and the Contractor shall 

comply. These arrangements will be free of all financial encumbrances and at no 

additional costs to the Employer. 

 

In the event of night work, the Contractor shall provide sufficient and adequate 

lighting to the satisfaction of the Engineer or his Representative and shall supply the 

necessary manpower for satisfactory continuation of the work after normal hours. 

 
15. STORAGE & HANDLING FACILITIES 

The Contractor shall make his own arrangements for providing the necessary space 

for the storage of plant, equipment and materials and for Contractor's temporary 

office, in and around the site of works, during the currency of the Contract. 

 
16. PRODUCT DATA 

Manufacture’s standard schematic drawings shall be modified or deleted to indicate 

only information which is applicable to the project. Such standard information shall 

be supplemented to provide all additional applicable information. 

 

Manufacturer's catalogue sheets, brochures,  diagrams,  schedules,  performance charts, 

illustrations and other standard descriptive literature shall be clearly marked to 

identify pertinent materials products or models. Dimensions and required clearances 

shall be indicated. Shop performance characteristics and capacities shall be noted. 

 

17. PRODUCT QUALITY AND HANDLING 

Suppliers of local and foreign products and installations specified shall have been 

regularly engaged in the business of manufacturing, fabricating, installing and / or 

servicing work required for a period not less than 5 years. In addition, the Engineer 

may request as appropriate a: 

 

 List of similar installations that describes project, scope and date of completion. 

 Complete literature, performance data, and technical data. 

 List of services record within Pakistan. 

 Location of service office from which this installation could be maintained. 
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For the actual fabrication, installation and testing of the specified work use only 

thoroughly trained and experienced workmen completely familiar with the items 

required and with the manufacturers recommended methods of installation. In 

acceptance or rejection, no allowance will be made for the lack of skill on the part of 

workmen. 

 

Use all means necessary to protect materials before, during and after installation and 

to protect the installed work and materials of all other trades. In the event of damage, 

immediately make all repairs and replacement necessary for approval and at no 

additional cost to the Employer. 

 
18. INSPECTION & TESTS REPORTS 

All equipment and materials furnished under these specifications and all work 

performed in connection therewith will be subject to rigid inspection by the Engineer 

or the Engineer’s Representative. Acceptance of equipment and material or the 

waiving off inspection thereof shall in no way relieve the Contractor of his 

responsibility for meeting the requirements of the Contract. 

 

The Contractor shall furnish the Engineer with certified true copies of test reports of 

all materials used in the manufacture and fabrication of all equipment and material 

including metal work, steel pipes, fire bricks etc. The result of these test shall be in 

such form as to show compliance with the applicable Specifications, standards and 

codes for the material used. 

 
19. FIELD LABORATORY AND TESTING 

19.1    General 

The Contractor shall provide and maintain a field laboratory equipped with 

approved equipment to perform all the tests required by the Engineer. The 

quality control testing shall be performed by the Contractor's competent 

personnel in accordance with a site testing and quality control programme to 

be established by the Contractor and approved by the Engineer. The Engineer 

may however, require certain tests to be performed in any other laboratory 

designated by him. 
 

The Contractor shall provide laboratory helpers to the Engineer for testing. 

The laboratory shall be run by a qualified material Engineer and Laboratory 

Technician to be employed by the Contractor. 
 

The Field Laboratory, including all equipment and staff shall be placed at the 

disposal and direction of the Engineer during the Contract. 

 

The Contractor shall keep a complete record of all quality tests performed on 

site. 
 

All quality control and tests shall be carried out in accordance with applicable 

standards and codes. 

 
19.2. Field Laboratory Equipment Requirements 

The Laboratory shall be equipped with new unused and latest Equipment to 

perform tests as per Technical Specifications and General Conditions of 
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Contract. Additional equipment/materials shall be supplied by the Contractor 

as and when required by the Engineer to perform any specified test, at no 

additional cost to the Employer. 

 

The laboratory shall also be equipped with new unused furniture, fittings and 

fixtures. If any equipment, furniture, fitting or fixture becomes unserviceable 

for any reason what so ever, the Contractor shall promptly replace the same as 

and when directed by the Engineer. 

 
19.3. Testing Laboratory Certificates 

The Engineer may accept a certificate from a commercial testing laboratory, 

satisfactory to him, certifying that the product has been tested within a period 

acceptable to the Engineer and that it conforms to the requirements of these 

specifications. 

 

19.4. Method of Payment 

The cost of providing running and maintenance of the laboratory, equipment, 

materials and staff, testing charges for materials supplied by the Employer and 

all other tests to be performed in any other laboratory designated by the 

Engineer shall be deemed to be included in the price quoted by the Contractor 

and no separate claim for payment on this account shall be entertained by the 

Engineer. Furthermore, the cost of any additional laboratory, field and shop 

tests required through the resubmission of samples because of failure of 

compliance with Specifications shall be borne by the Contractor. 

 

In case the Contractor does not provide the specified equipment and testing 

facility, cost of testing plus 100 percent overheads shall be recovered from his 

bills. 

 

20. SURVEYING INSTRUMENTS 

20.1 General 

The minimum quantity of survey equipment is stated below which shall be 

available with the Contractor at site of Works along with qualified Surveyors 

and Survey Helpers. The equipment shall be maintained throughout the 

Contract Period and replaced by the Contractor in case of damage or loss. The 

survey equipment shall be made available to the Engineer when requested. All 

surveying equipment shall be in good working condition. 
 

20.2 Surveying Equipment Required 

The Contractor shall provide and maintain the following surveying equipment 

at site. 
 

a) Total Station with staff 02 No. 

b) Automatic Levels with tripods & staff 02 Nos. 

c) All other miscellaneous tools, equipment  and materials  required  in 

surveying. 
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21. APPROVAL OF MATERIALS AND PLANT 

21.1 Quality of Materials 

All materials, fixtures, fittings, supplies and plant furnished under the Contract 

shall be new and unused, standard first grade quality and of the best 

workmanship and design. No inferior or low-grade materials, supplies or 

articles will be either approved or accepted, and all work of assembly and 

construction shall be done in a first-class and workmanlike manner. In asking 

for prices for materials intended for delivery to the Site and incorporation in 

the Works under any portion of these Specifications, the Contractor shall 

provide the manufacturer or supplier with complete information as may be 

necessary to secure compliance to this Clause and, in every case, he shall 

quote this Clause in full to each such manufacturer or supplier. 

 
21.2 Submission of Samples and Data 

21.2.1 The Contractor shall furnish for approval of the Engineer with 

reasonable promptness all samples as directed by the Engineer 

or specifically called for in the Specifications and in accordance 

with the time schedule provided in the schedule of submittals. 

The Engineer shall check and approve such samples with 

reasonable promptness only for conformance with the design 

concept of the Works and for compliance with the information 

given in the Contract Documents. All work shall be in 

accordance with approved samples. 

 

21.2.2 Samples shall be furnished so as not to delay fabrication, 

allowing the Engineer reasonable time for consideration of the 

sample submitted. 

 

21.2.3 Each sample shall be properly labeled with the name and quality 

of the material, manufacturer's name, name of the project, the 

Contractor's name and the date of submission, and the 

Specifications Article number to which the sample refers. 

 

21.2.4 The manufacturer's installation directions shall be provided with 

each sample. The Contractor shall pay all transportation costs 

and deliver samples to the Engineer's office, Site or testing 

laboratory as directed by the Engineer. 

 

21.2.5 Samples shall be of adequate size to permit proper evaluation 

of the material by the Engineer. Where variations in color, 

texture, dimensions or other characteristics are to be expected, 

the Contractor shall submit samples showing the maximum 

range of variation. Materials exceeding the range of variation of 

the approved samples shall not be used on the Work. 

 

21.2.6 In order to permit coordinated selection of colors and finishes, 

the Contractor shall deliver samples of all related items to the 

Engineer at one time. Samples of such materials will not be 

approved until all related samples have been submitted. 
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21.2.7 If both Shop Drawings and samples are required for the same 

item, the Engineer may require both to be submitted before 

approving either. 

 

21.2.8 The Contractor shall erect Mock-up samples of finished items 

where specifically called for in the documents or as directed by 

the Engineer. 

 

The Mock-up samples shall be preserved/protected by the 

Contractor till the end of the project or as directed by the 

Engineer. 

 

21.2.9 No acceptance or approval of any Shop Drawings or sample, or 

any indication or request by the Engineer on any Shop 

Drawings shall constitute an authorization for any increase in 

the Contract Sum. 

 

21.3 Inspection 

All material and Plant furnished and all work performed under this Contract 

will be subject to inspection by the Employer and the Engineer at all times and 

in all states of completion both off-Site and on-Site. The Contractor shall 

furnish promptly without additional charge, all facilities, labor and materials 

reasonably needed for performing such inspection and testing as may be 

required by the Engineer. 

 

21.4 Approved Sample at Site 

The Contractor shall, at all times, keep on the Site approved samples. All such 

samples shall be made available to the Engineer as and when required. 

 

22. BAR BENDING SCHEDULE 

Bar bending (reinforcement bars) schedule of all structural drawings shall be prepared 

by the Contractor and submitted in triplicate to the Engineer for approval. 

 

23. DRAWINGS 

23.1 Bid Drawings 
 

Bid Drawings issued with the Bid Documents, called the Bid Drawings, show 

scope of the work to be performed by the Contractor. The Drawings are 

generally in sufficient detail so as to be used as a basis for construction, 

fabrication and for placing orders for materials subject to corrections based on 

the future issue of supplementary Drawings as provided under Sub-Clause 

23.2 hereof. 

 
23.2 Construction Drawings, Supplementary Drawings 

Upon commencement of the works and furnishing by the Contractor stake out 

survey plan and natural ground levels, the Engineer shall issue Construction 

Drawings to the Contractor. The Construction drawings may be issued in 

stages, where necessary. 
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The Engineer shall have authority to issue to the Contractor, from time to 

time, such supplementary Drawings and instructions as shall be necessary for 

the purpose of the proper and adequate execution and completion of the Works 

and the remedying of any defects therein. The Contractor shall follow these 

drawings. 

 

When additional information regarding the geological formations or other 

conditions becomes available, the Engineer may find it desirable to change 

dimensions or design of one or more of the features of the Works to conform 

to the newly disclosed conditions. The Engineer reserves the right to make 

such reasonable changes, and the Contractor’s operations shall be conducted 

so as to accommodate any such reasonable changes in the Works. 

 
23.3 Definition of Term Drawings 

The term Drawings as used in the Specifications means the Drawings referred 

in Clauses 23.1 and 23.2 above. 

 

23.4 Checking of Drawings 

The Contractor shall check all Drawings carefully as soon as practicable after 

receipt thereof, and shall promptly notify the Engineer of any errors 

discovered. 

 
23.5 Copies of Drawings 

Drawings will be issued to the Contractor as described below: 

 

23.5.1 Construction Drawings 

Two (2) sets of the Construction Drawings will be issued to the 

Contractor as stated above, free of charge. Additional sets will be 

provided at cost of reproduction upon written request of the Contractor. 

 
23.5.2 Supplementary Drawings 

Two (2) prints of each supplementary Drawing will be issued to the 

Contractor free of charge. Additional sets will be provided at cost of 

reproduction upon written request of the Contractor. 

 
23.6 Drawings to Be Furnished By the Contractor 

The Contractor shall submit to the Engineer for review, such drawings as are 

required under the Contract, sufficiently in advance of the work intended to be 

executed. 

 
23.6.1 Reinforcement Drawings 

Reinforcement placement drawings and bar bending schedules (to be 

provided by the Contractor as per clause 22 above) of all RCC work 

shall be prepared by the Contractor and submitted in triplicate to the 

Engineer for approval, sufficiently in advance of the works in which 

they are intended to be used. 
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23.6.2 Shop Drawings 

 
(a) The Contractor shall submit to the Engineer for review three (3) 

copies of all drawings to be issued for setting out, fabrication, 

supply order and construction; based on data, requirements, 

dimensions, details, codes, standards and design provided in the 

drawings issued by the Engineer. Such drawings shall be 

submitted at least seven (7) days before they are required for 

use. If within a period of seven (7) days after submission, the 

Engineer notifies the Contractor that a drawing fails to comply 

with the relevant requirement of the Contract, it shall be 

rectified and resubmitted for approval at the Contractor’s cost. 

Fabrication or construction shall not commence on any part of 

the Works until the shop drawings or construction drawings for 

that part of the Works have been approved by the Engineer. 

 

The Works shall be executed in accordance with the drawings 

as approved by the Engineer. If the Contractor wishes to modify 

any approved drawings, he shall immediately notify the 

Engineer and submit revised drawings for approval. If the 

Engineer instructs that further drawings are necessary for 

executing the Works, the Contractor shall prepare such drawings 

and submit them for approval. 

 

The Contractor at his cost shall rectify errors, omission, 

ambiguities, inadequacies and other defects. 

 

Approval by the Engineer, in accordance with this paragraph, 

shall not relieve the Contractor of any of his responsibilities 

under the Contract. 

 

(b) The shop drawings shall be properly identified indicating the 

part of the Works, the name of the contractor / supplier etc., the 

date of preparation and the dates of all revisions. The Shop 

Drawings shall be complete and shall show the design 

dimensions, proposed materials to be used, finishes, type of 

shop paint and all other details in connection thereto. 

 

(c) Where adjoining work requires shop drawings, the Contractor 

shall prepare and submit composite shop drawings, which shall 

show and define the work under all affected trades. If the 

Contractor executes work before coordinating with other trades 

so as to cause interference with work of those trades, he shall 

make changes necessary to correct the conditions without extra 

cost to the Employer. 

 

(d) No changes shall be made by the Contractor in the resubmitted 

shop drawings in excess of the corrections spelled out by the 

Engineer and in a separate note on the shop drawings. 
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(e) No work in the shop shall be started and no material or plant 

ordered until the Engineer has approved the shop drawings. It 

shall be the responsibility of the Contractor to submit the shop 

drawings on a schedule that allows reasonable time for 

checking and approval and subsequent fabrication. Failure to 

submit shop drawings in ample time for checking, correcting, 

and rechecking will not justify extension of time for completion 

of the Works. 

 

(f) The Contractor shall also check and verify all site 

measurements whenever requested by other Specialist 

Contractors or by other Sub-Contractors to enable them to 

prepare their own shop drawings and pass on the information 

with sufficient promptness, so as not to delay the work in any 

way. A copy of all such information passed on shall be given to 

the Engineer. 

 
23.6.3 As-Built Drawings 

The Contractor shall, at all times, keep on Site a separate set of prints 

of all drawings on which all significant changes between the work 

shown on the Drawings and that which is actually constructed, shall be 

noted neatly, accurately and promptly as the work progresses. The 

Subcontractor(s) for plumbing, mechanical and electrical shall, at all 

times, keep on Site, a separate set of prints of the drawings (showing 

their parts of the Works) on which all significant changes between the 

work shown on the Drawings and that which is actually constructed, 

shall be noted neatly, accurately and promptly as the work progresses. 

Such drawings shall show the exact physical location and 

configuration of the works as actually installed. 

 

The Contractor shall, within fourteen (14) days of issuance of Taking- 

over Certificate for whole of the Works, furnish to the Engineer for his 

approval two (2) copies of such marked up drawings. One (1) copy of 

each of the marked up drawings approved by the Engineer shall be 

returned to the Contractor by the Engineer and these shall be used for 

the preparation of the As - Built Drawings. 

 

The Contractor shall furnish to the Engineer six (6) complete sets and 

one reproducible copy of all As -Built Drawings within twenty eight 

(28) Days of receipt of drawings stated above, from the Engineer. 

 
24. PROTECTION OF THE WORKS 

The Contractor shall whenever necessary cover up and protect the works from weather 

and damage by his own or other workmen performing subsequent operation. The 

Contractor shall provide all necessary dustsheets, barriers and guard rails and clear 

away the same at completion. 

 
25. RESTORATION AND CLEANING 

Upon completion of the works the Contractor shall restore all items covered by the 

Contract to the satisfaction of the Engineer. 
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The Contractor shall do regular cleaning and clear away all rubbish and excess 

materials that may accumulate from time to time on completion and before handing 

over. Upon completion of the works he shall obliterate all signs of temporary 

construction facilities such as work areas, structures, foundations of temporary 

structures, stock piles of excess or waste materials, or any other vestiges of 

construction, as directed by the Engineer. All buildings shall be cleaned; floors and 

paving scrubbed and the works and site shall be left in a clean and satisfactory state 

for immediate use and occupation. Care shall be taken not to use any cleaning materials, 

which may cause damage to the surface to be cleaned. 

 

The Contractor shall also take all necessary precautions to keep the works and site 

free from vermin during construction and he shall leave the works vermin free on 

completion. Application of pest control agents shall not commence until the specific 

product, name, method and extent of application have been submitted to and approved 

of by the Engineer. 

 
26. SITE OFFICE AND TEMPORARY FACILITIES TO BE PROVIDED BY THE 

CONTRACTOR 

26.1 Contractor’s Office, Facilities Etc. 

The Contractor shall establish and maintain a Site office. The Contractor shall 

provide all facilities in connection with the execution, completion, of the 

Works, remedying defects therein and maintenance of the utilities services. 

The facilities shall not be limited to the Contractor’s Site Office, labor camps, 

work yard and storage areas, temporary water supply, waste water disposal, 

temporary electricity, medical unit, temporary roads, fire protection and 

firefighting equipment etc. The Contractor shall be solely responsible for 

arranging all utilities and the Contractor shall setup, maintain and operate an 

architectural and engineering facility at site with adequate number of technical 

and support staff as well as equipment required for particular nature of job 

covered under the Contract to prepare drawings/shop drawings for approval of 

the Engineer. 

 

The Contractor shall arrange his labor camp, work yard, storage area and site 

office. 

 
26.2 Temporary Roads 

The Contractor shall prepare and maintain such temporary roads as may be 

necessary, from the site to the nearest road and also within the plot. Such roads 

shall be positioned strictly in accordance with the Engineer's instructions and 

the Contractor shall reduce or control any dust nuisance by regularly spraying 

water and compaction as directed. 

 

26.3 Temporary Services 

 

26.3.1 Temporary Water Supply 

The Contractor shall supply in sufficient quantity all necessary potable 

and other water for construction purposes for all trades at points within 

a   reasonable   distance   of   any   building   being   constructed.   The 
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Contractor shall make arrangements and pay charges for water service 

installation, maintenance and removal thereof, and pay the costs of 

water for all trades. 

 

At completion of the work, the temporary water services equipment 

and piping shall be removed by the Contractor at his own expense. 

 
26.3.2 Temporary Electricity 

The Contractor shall make all the necessary arrangements for a 

temporary electricity service, pay all expense in connection with the 

installation, operation and removal thereof and pay the costs of 

electricity consumed by all trades. The Contractor shall arrange and 

furnish an Electric Power Generating set at site and maintain the 

generating set in perfect working condition through-out the duration of 

Contract. The generating power of the set shall be sufficient to operate 

all plant and equipment as well as the camps and offices of the 

Contractor and the offices of the Engineer/Employer, during 

construction at site. Should the set fail to meet the required demand at 

site or fail to function or operate, the Contractor shall immediately 

replace the same with other generating set/sets to the satisfaction of the 

Employer as well as the Engineer. 

 

A temporary lighting system shall be furnished, installed and 

maintained by the Contractor as required to satisfy the minimum 

requirements for safety and security and to the satisfaction of the 

Engineer. 

 

When the permanent electrical power and lighting systems are in an 

operating condition, they may be used for temporary power and 

lighting for construction purposes provided that the Contractor obtains 

the written approval of the Engineer and the Employer and assumes 

full responsibility for the entire power and lighting system and pays all 

costs for operation and maintenance of the system. 

 

At completion of construction work, or at such time as the Contractor 

makes use of permanent electrical equipment and devices, temporary 

electricity services shall be removed by the Contractor at his own 

expense. 

 
26.3.3 Waste Disposal 

The Contractor shall make such temporary provisions as may be 

required in order to dispose of any chemicals, fuels, oils, grease, 

bituminous materials, waste and soil waste and the like without causing 

pollution to either the site or the environment. Disposal of any materials, 

wastes, effluent, garbage, oil, grease, chemicals and the like shall be in 

areas specified by the concerned local authority proposed by the 

Contractor and subject to the approval of the Engineer. If any waste 

material is dumped in unauthorized areas the Contractor shall remove 

the material and restore the area to the condition of the adjacent 

undisturbed area. If necessary, contaminated ground shall be 

excavated, disposed off as directed by the Engineer and replaced with 
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suitable fill material compacted and finished with topsoil all at the 

expense of the Contractor. 

 
26.3.4 Fire Protection 

The Contractor shall provide and maintain adequate fire protection in 

the form of barrels of water with buckets, fire bucket tanks, fire 

extinguisher, or other effective means ready for instant use, distributed 

around the project and in and about temporary inflammable structures 

during construction of the works. 

 

Gasoline and other flammable liquids shall be stored in and dispensed 

from safety containers approved by the Engineer and storage shall not 

be within building. 

 

Torch-cutting and welding operations performed by the Contractor 

shall have the approval of the Engineer before such work is started and 

a chemical extinguisher is to be available at the location where such 

work is in progress. 

 

The Contractor shall follow the instructions and specifications of the 

Civil Defense Department or any other local department concerned 

with such activities. 

 
27. CONSTRUCTION SCHEDULE 

A Construction schedule shall be maintained in accordance with the provisions of the 

General Conditions of Contract. 

 

The schedule shall be accompanied with sufficient data and information including all 

necessary particulars of constructional plant, equipment machinery, temporary Works, 

arrival of plant, equipment at site and their installation, method of operation, work 

forces employed, etc., for an activities of the Works. 

 

Should the Engineer consider any alteration or addition in the programme and time 

schedule, the Contractor shall conform thereto without any cost to the Employer. 
 

Whenever necessary and wherever the progress of the actual work shows departure, 

the programme and time schedule shall be undated and submitted to the Engineer for 

his approval. 

 
28. SUBMISSION REQUIREMENTS 

28.1 Schedule submission at least sixty days before the dates when 

reviewed submittals will be needed. 

 

28.2 Submit Shop Drawings as per provision given in Sub-Clause 23.6.2 

and number of copies of Product Data which the Contractor requires 

for distribution plus four copies which will be retained by the 

Engineer. 

 

28.3 Submit three samples unless otherwise specified. 
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28.4 Accompany submittals with transmittal letter, in duplicate, containing: 

- Data 

- Project title and number 

- Contractor’s name and address 

- The number of each Shop Drawing, Product Data and the Sample 

submitted. 

- Notification of deviations from Contract Documents. 

- Other pertinent data. 

 
29. RESUBMISSION REQUIREMENTS 

Shop Drawings: 

- Revise initial drawings as required and resubmit as specified for initial submittal. 

- Indicate on drawings any changes which have been made by the Engineer. 

- Product Data and Samples: Submit new data and samples as required for initial 

submittal. 

 
30. WEEKLY PROGRESS REPORT AND PHTOGRAPHS 

30.1 During the continuance of the Contract, the Contractor shall submit weekly 

progress on forms as approved by the Engineer. Such weekly reports shall 

show the actual progress completed as of date of the report plotted against 

the schedule as given by the Contractor at the start of work and shall be 

broken down so as to indicate status of all activities associated with 

mobilization, design, material procurement, manufacture, surveys works, 

tests with regard to the agreed contract programme. 

 

30.2 The Employer and the Engineer reserve the right to coordinate the 

schedules of this Contractor and other Contractors working at the Site, 

and to adjust and/or change any and all such schedules as required 

during the course of construction in order to achieve a coordinated 

project in harmony with the Employer's completion date. 

 

30.3 Commencing after the first week of construction, and continuing every 

week until completion, the Contractor shall take and submit 

photographs to the Engineer's Representative, to show progress of his 

work and completion of each structure or major feature. 

 

 
31. CONTRACTOR TO NOTIFY DELAYS ETC. 

 
Any delay which will affect the completion of Works shall be detailed by the 

Contractor who shall state the action he is taking for effective completion of the 

Contract programme. 

 

The Contractor shall submit a report in respect of the various sections of the Works, 

the equipment in use or held in readiness, a return of labor and supervisory staff, 

and details of any matters arising which may generally affect the progress of the 

work. 
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The Contractor shall give a summary of the detailed progress report giving the position 

with regard to the agreed Contract programme. 

 

The progress reports shall be set out in a format to the approval of the Engineer, and 

forwarded promptly so that on  receipt the  information contained therein is not 

more than 21 days out of date. 

 

If during execution of the Contract, the Employer  considers  the  progress  position 

of any section of the work to be unsatisfactory, or for any other reason relating to 

the Contract, he will be at liberty to convene a meeting and the Contractor’s 

Representatives are to attend such meeting. 

 

The Contractor's Site Office shall prepare and submit 6 copies of a weekly progress 

report to the Employer and Engineer's Site Office. This report shall summarize site 

activities and record and details where difficulties in maintaining the agreed 

programme are being experienced or are likely to cause subsequent delay. 

 

The Contractor's Site Office shall also prepare and submit to the Engineer's Site Office 

2 copies of Daily Activity Report summarizing the main activities to be undertaken 

each day, noting special activities such a tests, alignment checks, etc. The Contractor 

shall be responsible for expediting the delivery of all material and equipment to be 

provided by him and his subcontractors. 

 
32. PHOTOGRAPHS 

As soon as work commences on Site, the Contractor shall provide at least 10 to 12 

photographs (along with soft copy) of the works from positions to be selected by the 

Engineer. Each photographic print shall not be less than 297mm x 210mm and shall 

bear a printed description, a serial number and the date when taken. 

 

The negatives/soft copy of all photographs shall be held at the Contractor’s Site 

Office, numbered and handed over to the Employer at the completion of the Contract. 

 
33. Sign Board 

The Contractor shall erect and maintain at the Site in a location to be approved by the 

Engineer two (2) Sign Boards of dimensions approved by the Engineer. The Sign 

Boards shall be made of metal. It shall be mounted on steel posts securely anchored 

and braced. The Contractor shall paint on the Sign Boards, the name of the Works, 

and the names of the Employer, Engineer and the Contractor both in English and 

Urdu Language. 

 

 
34. Site Office for Employer/Engineer/Engineer’s Staff 

The Contractor shall construct a Site Office as per design and / directions of the 

Employer on a land to be specified by the Employer. The said office shall be fully 

furnished / equipped with fittings and fixtures like fans, AC units, furniture, utilities 

(including Solar Plant) etc. The Contractor shall also be responsible for the maintenance 

of the said office till end of the Defect Liability Period. 

 

The Contractor shall provide a direct telephone with internet connection for the 

Employer & The Engineer at site up-to an average billing of Rs. 4,000/- per month, 

one (01) computer (Core I-7, minimum with 500 GB Hard disk, 8 Gb Ram, a DVD 

writer, 17” Flat Color monitor, etc.), one flash drive of at-least 8 GB capacity each, 

an A3 size color printer, stationery & pantry, a digital camera, Cannon PowerShot 

SX620 w/25x Optical Zoom – Wifi & NFC Enabled. 
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UPS, stabilizers, air conditioners, 6 cubic feet refrigerators, etc., and the site office 

shall be connected to the electrical system, potable water supply system and sewage 

disposal system. 

 

The Contractor shall provide replacement of the equipment(s), if any of the above 

mentioned equipment(s) is temporarily or permanently rendered unserviceable for any 

reason(s) or declared to be beyond repair by the Engineer/Engineer’s staff at no 

additional cost to the Employer. 

 

The said offices shall be provided by the Contractor within twenty eight (28) days of 

the receipt by the Contractor of Engineer’s Notice to Commence or twenty one (21) 

days of the payment of the first half of the Mobilization Advance, whichever earlier. 

 

The site office shall be maintained by the Contractor up to a period of three hundred 

sixty five (365) days after the Issuance of Taking Over Certificate (DLP Period) by 

the Engineer. 

 

The site office along with all fittings, fixtures and gadgets shall become property of 

the Employer after the completion of the project and shall be handed over to the 

Employer along with list of all items given for the use of Engineer. The site office 

shall be removed /dismantled if directed by the Engineer/Employer. In such case, the 

area shall be developed in accordance with the drawings or to its natural state and as 

per the instructions of the Engineer. 

The contractor shall also provide one latest Generation Core I-7 laptop of approved 

brand/make for the exclusive use of the Employer. 

 

No payment shall be made to the Contractor for the works involved under this Sub- 

Clause. 

 
35. Transport for the Employer and The Engineer 

The Contractor shall provide, operate and maintain 01 No vehicle (1000CC-Suzuki 

Cultus (AGS) latest model) and 01 Nos. motorcycle (125CC), for exclusive use of 

The Employer /Employer’s staff, Air- Conditioned, to meet the transportation needs 

in connection with the project. The vehicles shall be new and of latest model as on the 

commencement date and registered in karachi. 

 

The Contractor shall furnish supply and provide, as may be necessary without specific 

direction of the Employer/Employer’s staff, all fuels, lubricants, tyres and other 

supplies, all maintenance, repairs, comprehensive insurance cover and running costs 

and suitability qualified drivers at all times for running of vehicles not exceeding 

4000 km per month each and will provide a substitute vehicle in case of break down 

exceeding two days. 

 

The Contractor shall provide replacement vehicle if the vehicle is temporarily or 

permanently rendered unserviceable for any reason(s) or declared to be beyond repair 

by the Employer/ Employer’s representative at no additional cost to the Employer. 

 

The Contractor shall maintain the vehicles till the issuance of Defects Liability 

Certificate. The vehicles shall become the property of the Employer after the sanction 

of 1st IPC and the Contractor shall transfer the same in the name of the Employer. 
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No separate payment shall be made to the Contractor for the facilities involved under 

this clause. The cost thereof shall be deemed to have been included in the price quoted 

by the Contractor for the works. 

 

36. Coordination of Work at Site 

The Contractor shall take cognizance that during the execution of the project, other 

Contractor will be working concurrently on this Site. 
 

All works of his responsibility shall be coordinated by the Contractor so as to give the 

necessary facilities to other Contractor or their workman or any other employ, who 

execute or supervise any work on the Site. 

The Contractor shall ensure that the necessary safety precaution will be observed and 

interferences shall be avoided specially for the works executed side by side by different 

Contractors. 

 

Due consideration must be given to permit access to sections of the work as required 

by other Contractors for the extension of their works. With a view to coordinate the 

works, the Engineer may from time to time direct the order of the works to be carried 

out. 

 

No payment shall be made to the Contractor for the works involved under this sub 

clause. 

 
37. Site Facilities to Be Provided By The Contractor 

37.1 General 

Without prejudice to the generality of the various clauses of the Contract, 

particular attention is drawn to the obligation of the Contractor to make his 

own arrangement at his own expense for the following. 

 
37.2 Labor Camps and Staff Residences 

The Contractor shall provide, operate and maintain labor camps and staff 

residences and are required for the proper and efficient progress of the work to 

house his own employees. For the purposes of operation and maintenance of 

the Camps and Residences, the Contractor shall comply with the rules of 

Pakistan Labor Camp Rules 1960 and all other applicable provisions of the 

Pakistan Labor Laws. 

 
37.3 Administrative and Field Office 

The Contractor shall provide, operate and maintain administrative and field 

offices required for his staff and would be responsible for Operation and 

Maintenance, furniture, equipment, appliances, janitor services and security of 

the same. 

 

37.4 Work yards and Storage Areas 

The Contractor shall provide, operate and maintain all sheds, fencing, 

foundations and all above ground structures required to store material or 

equipment brought on to the site by him. The Contractor shall be responsible 

for the security of his entire camps, residence, site and field offices work yard 

and storage area. 
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37.5 Water Supply, Sewerage System and Electricity 

The Contractor shall make his own arrangement, at his own expense for 

provision, operation and maintenance of electric supply, reasonable supplies 

of raw and potable water and sewerage system at the site of works and his 

labor camps, staff residences and offices. The Contractor shall pay all fees, 

and charges (including bills) of whatsoever nature to the concerned departments 

(if any) in order to procure connections of the above facilities and thereafter 

using these facilities. 

 
37.6 Medical Care 

The Contractor shall arrange provision of adequate medical facilities for his 

employees. 
 

Adequately equipped and properly staffed first aid stations or dispensaries 

shall be provided by the Contractor at camps and other strategic locations, to 

administer first aid treatment at all times free of charge to all persons on the 

Site, including personnel of the Engineer and the Employer. The nature, number 

and location of facilities furnished and the Contractor’s staff for administering 

first-aid treatment shall meet the requirements of the Health Services of the 

Government of Pakistan and of Section III of the Manual “Safety 

Requirements for Construction by Contract”, published by the Employer, 

and shall be subject to approval by the Engineer. 

 
37.7 Other Facilities 

The Contractor shall also be responsible for providing at his own cost other 

facilities for his own staff and labor such as educational, recreational, 

transport, telephone and catering if required. 

 
38. CONSTRUCTION PROCEDURES 

The Contractor shall advise the Engineer of proposed construction procedures in 

accordance with the General Conditions of Contract. 

 

If the Engineer shall see that the work progress is slow in such a way that the work 

will not be completed in the time specified, then he shall order the Contractor to work 

overtime or in more shifts and the Contractor shall obey these orders without any 

additional payments and without any objections or request for compensation. 

 
39. NOTIFICATION TO ENGINEER 

The Engineer shall be notified daily in writing of the nature and location of the Works 

the Contractor intends to perform the next day so as to enable necessary inspection 

and measurement to be carried out. The Engineer may, if necessary, direct that longer 

notice be given of certain operations. 

 

40. NIGHT WORK 

When work is done at night the Contractor shall maintain from sunset to sunrise such 

lights on or about his work and plant as the Engineer may deem necessary for the 

proper observations of the work and the efficient execution thereof. 
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41. WEATHER 

No work is to be undertaken when, in the opinion of the Engineer, the weather is so 

unsuitable that proper protection of the work cannot be ensured. 

 

42. CO-ORDINATION WITH OTHER CONTRACTORS 

It shall be the responsibility of the Contractor to keep-up good relations with other 

Contractors employed on site by the Employer. The Contractor shall cooperate and 

coordinate his work with that of the other Contractors working at the Site, to whatever 

extent may be necessary to complete the Project in accordance with the approved 

programme of the Works and in accordance with the Engineer’s instructions. Should a 

disagreement or dispute arise between the Contractor and other contractors, the same 

shall be referred without delay to the Engineer for his decision. Upon such decision, 

the Contractor shall proceed with the work in accordance therewith. In case the access 

to the works of other contractors is through the Site area of the Contractor, the 

Contractor shall coordinate with and permit all reasonable access to other Contractors. 

 
43. ACCIDENT   PREVENTION,   SAFETY   MEASURES   AND   PROTECTIVE 

EQUIPMENT 

The Contractor shall comply and enforce compliance by all his sub- contractors with 

the highest standards of safety and accident prevention in accordance with 

international standards and in compliance with all applicable laws, ordinances and 

statutory provisions. 

 

All requisite barriers, fences, warning signs, lights and other safety precautions as 

required for the protection of persons and property on or adjacent to the site shall be 

provided at the Contractor's cost. 

 

All false work, scaffolding and handrails shall be well constructed and secured at all 

times. Where overhead work is being carried out, warning signs shall be installed at 

ground level clearly warning of the overhead work. 

 

All warning signs shall be in two languages, English and Urdu, and shall at all times 

be maintained in a clean and legible condition, to the satisfaction of the Engineer. 

 

Trash shall be removed at frequent intervals to the satisfaction of the Engineer. 

 

Netting shall be provided at all levels where work is in progress, all around the 

building. 

 
44. SETTING OUT OF WORK AND SURVEY 

44.1 Reference Points, Lines 

The Contractor shall establish benchmarks and / or reference line at the Site in 

accordance with the instructions of the Engineer. The Contractor shall set out 

its work from these benchmarks and lines. The Contractor shall supply plant, 

equipment, materials and labor for checking if required of the survey control 

by the Engineer. Slope stakes will be set by the Contractor before 

commencement of excavation and will be re-established as required during 

progress of work using established bench-marks and reference points. 
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44.2 Verification 

The Engineer may make checks as the work progress to verify lines and 

grades established by the Contractor and to determine the conformance of the 

work as it progresses with the requirements of the Drawings and 

Specifications. Such checking by the Engineer shall not relieve the Contractor 

of his responsibility to perform all work in accordance with the Drawings and 

Specifications and the lines and grades given therein. 

 

Based upon the basic control, the Contractor shall provide his own primary 

control points, as needed for the Works, and shall preserve and maintain them 

until otherwise authorized. 

 

The Contractor shall be responsible for maintaining all survey 

markers/monuments, and property corners. If any markers/monuments are 

destroyed by the Contractor, the Contractor shall arrange, at his own cost, to 

retrace and replace them to the entire satisfaction of the Engineer. If a 

monument cannot be replaced in its original position, the Contractor shall 

install a witness corner. The Contractor shall complete and file monument 

reference cards on all monuments as per instructions of the Engineer. 

 

The Contractor shall provide experienced construction surveyors with adequate 

experience in the construction surveys similar in nature as required by this 

Contract. 

 

Based upon established basic control monuments the Contractor shall establish 

all lines and grades necessary to control the Works, and shall be responsible 

for all measurements that may be required for execution of the Works to the 

tolerance prescribed below. 

 

The Contractor shall perform such surveys and computations as are necessary 

to determine quantities of work performed or placed during each progress 

payment period, and shall also perform all surveys necessary for the Engineer 

to determine final quantities of work in place. The Engineer will determine 

final quantities based on original ground levels determined by the Contractor 

and agreed by the Engineer. 

 

The Contractor shall notify the Engineer at least 24 hours before performing a 

quantity survey and, unless specifically waived, quantity surveys shall be 

performed in the presence of an authorized representative of the Engineer. 

 

Degree of accuracy for the survey works shall satisfy the following specified 

tolerances: 

(a) Structure points shall be set within 0.01 foot accuracy from point to 

point, except where tighter tolerances are required. 

(b) Cross-section points shall be located within 0.10 foot, horizontally and 

0.01 foot vertically. 

(c) Permissible closing error for a levelling line meant for establishing 

Temporary Bench Mark (TBMs) shall not exceed 0.045 x √ M foot, 

where M is in miles. The permissible closing error shall be duly 

adjusted. 
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The Contractor shall provide all materials, equipment and labor required for 

surveying work, including, but not limited to, instruments, stakes, spikes, steel 

pins, templates, platforms, and tools, and except as required to be incorporated 

in the work or left in place, all such materials and equipment, shall remain the 

property of the Contractor. Surveying instruments shall be in perfect working 

condition and shall be subject to rigid inspection for proper operation at least 

after every two weeks of use. Defective instruments shall be promptly 

replaced or repaired and adjusted to the satisfaction of the Engineer. 

 

Survey data shall be recorded in accordance with recognized professional 

surveying standards. Original field notes, computations, and other surveying 

data shall be recorded in the Contractor furnished field books. Notes or data 

not in accordance with standard formats will be rejected. Illegible notes or 

data, or use of erasures on any page of a field book will be considered sufficient 

cause for rejection of part or the entire field book. Copied notes or data will 

not be permitted; therefore, rejection of part or all of a field book may 

necessitate re-surveying. Corrections by ruling or lining out errors will be 

satisfactory. 

 

The cost of all materials, equipment, surveyors and labor required for surveys 

for the Works and quantity surveys required by this clause shall be deemed to 

be included in the rates and prices of the various items in the Bill of Quantities 

and no separate measurement and payment in their respect shall be made. 

 
44.3 Survey Instruments 

The Contractor shall maintain at the Site the requisite surveying instruments in 

perfect working conditions to enable the Engineer’s Representative to check 

levels and lines of the work at all times. 

 
45. PAYMENT OF WORK 

No payment shall be made for the works involved within the scope of this section of 

specification unless otherwise specifically stated in the Bills of Quantities or herein. 

 

The cost thereof shall be deemed to have been included in the total price quoted by 

the Contractor. 

 
46. ENVIRONMENTAL PROTECTION 

The Contractor shall exercise care to protect the natural landscape and shall conduct 

his construction operations so as to prevent any unnecessary destruction, scarring or 

defacing of the natural surroundings in the vicinity of works. Except where clearing is 

required for the Permanent works, approved construction roads and the Temporary 

Works, and for excavation operations, all trees and native vegetation shall be 

preserved and shall be protected from damage which may be caused by the 

Contractor’s construction operations and equipment. On completion of the works, all 

work areas shall be smoothed and graded in a manner to confirm to the natural 

appearance of the landscape. Where unnecessary destruction, scarring, damage or 

defacing may occur as a result of the Contractor’s operations, it shall be repaired, 

replanted, or otherwise corrected as directed by the Engineer at no additional cost to 

the Employer. 


	BID DOCUMENTS FOR
	(SINGLE STAGE TWOENVELOPE)
	BID DOCUMENTS ARE PLACED IN THE FOLLOWING FOLDERS

	TABLE OF CONTENTS
	INSTRUCTIONS TO BIDDERS
	A. GENERAL IB.1  Scope of Bid
	IB.2  Source of Funds
	IB.3  Eligible Bidders
	IB.4  One Bid per Bidder
	IB.5  Cost of Bidding
	IB.6  Site Visit
	B. BIDDING DOCUMENTS
	IB.8  Clarification of Bidding Documents
	IB.9  Amendment of Bidding Documents
	C. PREPARATION OF BIDS IB.10 Language of Bid
	IB.11 Documents Accompanying the Bid
	IB.12 Bid Prices
	IB.13 Currencies of Bid and Payment
	IB.14 Bid Validity
	IB.15 Bid Security
	IB.16 Alternate Proposals by Bidder
	IB.17 Pre-Bid Meeting
	IB.18 Format and Signing of Bid
	D. SUBMISSION OF BIDS
	IB.20 Deadline for Submission of Bids
	IB.21 Late Bids
	IB.22 Modification, Substitution and Withdrawal of Bids
	E. BID OPENING AND EVALUATION IB.23 Bid Opening
	IB.24 Process to be Confidential
	IB.25 Clarification of Bids
	IB.26 Examination of Bids and Determination of Responsiveness
	IB.27 Correction of Errors
	IB.28 Evaluation and Comparison of Bids
	F. AWARD OF CONTRACT IB.29 Award
	IB.30 Employer’s Right to Accept Any Bid and to Reject Any or All Bids
	IB.31 Notification of Award
	IB.32 Performance Security
	IB.33 Signing of Contract Agreement
	IB.34 General Performance of the Bidders
	IB.35 Integrity Pact
	IB.36 Instructions not Part of Contract
	FORMS OF TECHNICAL QUALIFICATIONS
	1. Proposed Position:
	A. Equipment Capabilities (owned by the contractor/firm)
	B. Equipment Capabilities (leased/rented by the contractor/firm)
	FORM OF TECHNICAL BID
	FOREIGN CURRENCY REQUIREMENTS
	SCHEDULE OF BASIC PRICES OF SPECIFIED MATERIALS AND LABOR WAGES
	BILL OF QUANTITIES
	PROPOSED CONSTRUCTION SCHEDULE
	METHOD OF PERFORMING THE WORK
	LIST OF MAJOR EQUIPMENT - RELATED ITEMS
	LIST OF MAJOR EQUIPMENT
	CONSTRUCTION CAMP AND HOUSING FACILITIES
	LIST OF SUBCONTRACTORS

	ESTIMATED PROGRESS PAYMENTS
	ORGANIZATIONAL CHART
	INTEGRITY PACT
	QUALIFICATION CRITERIA
	LIST OF RECOMMENDED MANUFACTURER
	LIST OF DRAWINGS
	Description Time for Completion

	BF-1
	BJ-1
	(INTEGRITY PACT)
	QUALIFICATION CRITERIA

	Note:
	Note: (1)
	Appendix-N to Bid
	BO-1
	Page No.

	GENERAL CONDITIONS OF CONTRACT
	PART II - PARTICULAR CONDITIONS OF CONTRACT
	2.1 Engineer's Duties and Authority
	2.2 Engineer’s Representative
	2.7 Engineer Not Liable
	2.8 Replacement of the Engineer
	4.1 Subcontracting
	5.1 Language(s) and Law
	5.2 Priority of Contract Documents
	6.4 Delays and Cost of Delay of Drawings
	6.6 Details to be Confidential
	6.7 Shop Drawings
	6.8 As-Built Drawings
	8.1 Contractor’s General Obligations
	8.3 Temporary Works
	8.4 Specialists Suppliers and Sub-Contractors
	9.1 Contract Agreement
	10.1 Performance Security
	10.2 Period of Validity of Performance Security
	10.3 Claims under Performance Security
	10.4 Performance Security Binding on Variations and Changes
	11.1 Inspection of Site
	12.2 Delays and Cost of Delay of Drawings
	14.1 Programme to be Submitted
	General Requirements:
	Construction Schedule: F
	Progress Curve / Projected Cash Flow:
	Critical Resources Usage Chart:
	Detailed Method Statement:
	Material Procurement Plan:
	Schedule of Shop Drawings and Submittals:
	(b)       Cash Flow Estimates:
	14.2 Revised Programme
	14.3 Cash Flow Estimate to be Submitted
	14.5 Monthly Progress Report
	15.2 Language Ability of Contractor’s Representative
	15.3 Contractor’s Representative
	15.4 Provision of In-House Design Review / Check Capabilities of the Contractor
	16.3 Language Ability of Superintending Staff of Contractor
	16.4 Employment of Local Personnel
	19.1 Safety, Security and Protection of Environment
	19.3 Safety Precautions
	19.4 Lighting Work at Night
	20.4 Employer’s Risks
	21.1 Insurance of Work and Contractor’s Equipment
	21.2 Scope of Cover
	21.4 Exclusions
	25.1 Evidence and Terms of Insurances
	25.5 Insurance Company
	27.1 Fossils
	30.3 Transport of Material or Plant
	30.5 Extraordinary Traffic
	31.3 Co-operation with other Contractors
	34.2 Rates of Wages and Conditions of Labor
	34.3 Employment of Persons in the Service of Others
	34.4 Housing for Labor
	34.5 Health and Safety
	34.6 Epidemics
	34.7 Supply of Water
	34.8 Alcoholic Liquor or Drugs
	34.9 Arms and Ammunition
	34.10 Festivals and Religious Customs
	34.11 Disorderly Conduct
	34.12 Repatriation of Labor
	34.13 Measures against Insect and Pest Nuisance
	34.14 Burial of the Dead
	34.15 Supply of Foodstuffs
	34.16 Accident Prevention Officer
	34.17 First Aid Facilities
	34.18 Dangerous Materials
	34.19 Compliance by Subcontractors
	35.2 Records of Safety and Health
	35.3 Reporting of Accidents
	36.1 Quality of Materials, Plant, Supplies and Workmanship
	36.2 Cost of Samples
	36.5 Engineer’s Determination where Test not provided for
	36.6 Use of Pakistani Materials and Services
	40.2 Engineer’s Determination following Suspension
	41.1 Commencement of Works
	42.2 Failure to give Possession
	45.1 Restriction on Working Hours
	47.1 Liquidated Damages
	47.3 Interim Liquidated Damages
	48.1 Taking over Certificate
	49.2 Completion of Outstanding Works and Remedying Defects
	49.5 Extension of Defects Liability Period
	51.1 Variations
	51.2 Instructions for Variations
	52.1 Valuation of Variations
	53.3 Substantiation of Claims
	53.4 Failure to Comply
	54.1 Contractor’s Equipment, Temporary Works, and materials; Exclusive use for the Works
	54.5 Conditions of Hire of Contractor’s Equipment
	55.2 Omission of Quantities
	57.1 Method of Measurement
	57.3 Copies of Payment Certificate
	60 Certificates and Payment
	60.1 Monthly Statements
	60.2 Monthly Payments
	60.3 Retention Money
	60.6 Final Statement
	60.8 Final Payment Certificate
	60.10 Time for Payment
	60.11 Place of Payment
	60.12 Financial Assistance to Contractor
	Mobilization Advance Payment
	63.1 Default of Contractor
	63.2 Valuation at Date of Termination
	63.3 Payment after Termination
	63.4 Assignment of Benefit of Agreement
	63.5 Corrupt and fraudulent Practices
	65.2 Special Risks
	67.3 Arbitration
	68.1 Notice to Contractor
	68.2 Notice to Employer and Engineer
	Project Director,
	To be notified
	69.4 Contractor’s Entitlement to Suspend Work
	70.1 Increase or Decrease of Cost
	(a) Other Changes in Cost
	(b) Adjustment Formula
	(c) Sources of Indices and Weightages
	(d) Base, Current, and Provisional Indices
	(e) Adjustment after Completion
	(f) Weightages
	70.2 Subsequent Legislation
	Currency and Rates of Exchange
	73.1 Payment of Income Tax
	73.2 Cost Inclusive of Duties and Taxes Local Taxation
	Foreign Taxation
	73.3 Income Tax Provision in Sub-Contracts
	74.1 Integrity Pact
	75.1 Termination of Contract for Employer's Convenience
	76.1 Liability of Contractor
	78.1 Details to be Confidential
	79.1 Quality and Safety
	80.1 Coordination of Work at Site:
	81.1 Government and other Regulations in Pakistan
	82.1 State of Emergency
	83.1 Contractor to keep Engineer fully informed
	84.1 Personal Liabilities
	85.1 Freight Charges, etc.
	86.1 Accidents
	87.1 Acquisition of Land and Relocation of Utilities
	88.1 Wastage
	89.1 Weather, Flood, Seismic and Traffic Vibrations Conditions
	90.1 Dealing with Water

	TABLE OF CONTENTS
	SPECIFICATIONS – SPECIAL PROVISIONS


